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SECTION-III 
  
 

SPECIAL INSTRUCTIONS TO TENDERERS 
 
 
1. GENERAL: 
 
These special conditions supplement the General Conditions of contract and shall be 
considered as part of the contract document. Where these special instructions are at 
variance with the corresponding conditions, stipulations, and specifications 
elsewhere in the tender document, these special instructions shall prevail. 

 
2. LOCATION: 
 
The site of work is at Institute for Plasma Research, Bhat Village, Gandhinagar. 
IPR, which is located at about 12 km from Ahmedabad railway station and 4 
km from Ahmedabad Airport. The contractor should visit the area to assess the 
scope of work before uploading his tender. 

 
3. CLARIFICATIONS: 

 
The tenderers should note that if any clarification regarding specifications 
conditions of the contract, schedule of quantity, scope of the work etc is required he 
should contact the Stores Officer -1, IPR for the same. No claim on account of any 
ambiguity in any respect will be entertained at any stage later on. 

 
4. MEDICAL FACILITIES: 

 
The contractor shall arrange adequate facilities for first aid and other medical 
treatment for his staff and workers engaged on this work. Subject to availability, the 
contractor may be permitted to use the IPR Engineers’ First Aid Facility. 

 
5. SECURITY AND SAFETY RULES: 

 
The contractor shall follow at site all security rules as may be framed by IPR from 
time to time regarding movement of materials and equipment to site, issue of 
identity card, control of entry of personnel and all materials. The contractor and his 
personnel shall abide by all security and safety measures imposed by the Engineer-
In-Charge or his duly authorized representative from time to time.  Nothing extra 
will be payable on account of stoppage / hindrance of the work on this account. 

 
6. DEPLOYMENT OF MANPOWER  : 

 

OPERATION: 

The contractor shall deploy persons as detailed below for Operation: 

Station In-Charge: The Station In-charge must be an engineer having Degree in 
Electrical Engineering with minimum 5 years of experience of operation and 
maintenance of similar kind of sub stations.   The operation and maintenance of switch 
yard and other work stated in this tender shall be under his charge and normally he 
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shall be posted in General / Day Shift (9AM -5:30PM) for all seven days of week 
arrangement of reliever for weekly off to be made. He shall arrange and organize shut 
downs if warranted, plan and organize schedules for maintenance, coordinate between 
the Institute Engineer In-charge and other agencies involved.   Working knowledge in 
Hindi, English language is essential and should be Computer literate with knowledge 
of MS Word, Excel & MS Project. 

Shift In-Charge:   The Shift In-charge must be an engineer with Diploma of 
Electrical Engineering and adequate experience of shift duties in similar type of sub 
stations. He shall be posted in shift of 8 hours.  Three Shift In-charges would be 
deployed in a day and one as a Reliever.  He shall be responsible for operation of 
substation. He shall report to the Station In-charge of the Contractor.   Working 
knowledge of Hindi and English is essential and must be a Computer literate with 
knowledge of MS Word, Excel & MS Project. 

Operators: The Operators shall be Diploma in Electrical Engineering or ITI with 
adequate experience of shift duties of similar kind of substation. Two operators shall 
be posted in each shift of 8 hours.   Six operators in a day with two relievers would be 
deployed and they would be responsible for maintaining log books and operations 
during his shift. Working knowledge in Hindi and English is essential and they must 
be Computer literate with knowledge of MS Word, Excel & MS Project.  They will 
report to the respective Shift In-charge deployed by the Contractor. 

The Station In-charge of the contractor shall be required to coordinate with the 
Engineer In-charge on a regular basis. 

For the additional new scope of systems which will be enhanced 
independently to the contract as described in Part B of Section IV the 
following additional operation manpower shall be deployed for each 8-
hours shift: 

1st Additional scope (as per Part–B of Section VI):   One (01) Operator  

MAINTENANCE: 

The persons to be deployed for maintenance shall be as follows: 

Maintenance Engineer:  Maintenance Engineer must have a Bachelor Degree or 
Diploma in Electrical Engineering with minimum 7 years of experience in 
Maintenance of similar kind of substation.  He shall be posted as and when required 
and responsible for routine and breakdown maintenance of substation. 

Additional Persons : The additional persons comprising of skilled and unskilled  
headed by Maintenance Engineer shall be deployed for routine, yearly, half yearly 
maintenance during break downs and shut downs as per requirement and quantum of 
work. Apart from above the Testing engineers along with skilled persons shall visit 
substation for annual relay testing and in event of emergency whenever their services 
required for smooth functioning of substation. 

Operation team of the contractor shall be exclusive and not utilized for regular, 
periodic and breakdown maintenance works. 

IPR shall provide an office for the operation staff persons free of cost. 

 

For the additional new scope of systems which will be enhanced 
independently to the contract as described in Part – B of section VI the 
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additional persons required for maintenance shall be increased 
appropriately.  

7. DEFINITION OF TEAM & TEAM DAY: 

A team means a group of two experienced persons of different levels. The following 

constitutes a team: 

a) One Shift In Charge   &  

b) Two (02) Operator 

The above is for current scope of work as included in Part –A of Section VI.  

With enhanced scope of work including Part - A and Part - B of Section VI the team 

shall constitute: 

a) One Shift In-charge & 

b) Three (03) Operators 

The output of the team per shift is called a team day. 

 

8. THE PERSONS TO BE DEPLOYED : 
 

The persons to be deployed by the contractor shall be fit in all respect to carry out 
the work including that in higher elevation jobs, night duty etc. 

 
9. IPR ENDORSEMENT OF PERSONS TO BE DEPLOYED BY THE 

CONTRACTOR : 
 
The persons to be deployed must strictly meet the requirement of the work 
contracted to the contractor and the contractor must ensure that these persons 
remain for 12 months.  The suitability of the persons to carry out the work 
contracted shall be endorsed by the Engineer-in-charge and in case, in the opinion 
of the Engineer in Charge, the deployed persons are found to be not suitable for the 
work, the contractor shall ensure immediate replacement of them.  The additional 
persons deployed will also have the endorsement of the Engineer in Charge. 

 
10. ABSENCE : 

 
The Station In-charge shall be responsible to ensure that there is no absence of 
persons in any shift for any work assigned as per the contract. 
 
 
11. ATTENDANCE: 

 
Regular attendance of the personnel deployed shall be maintained by the Station-In-
Charge and will be daily authenticated by the Engineer-in-charge or his 
representative to confirm the deployment. As attendance sheet will form an 
important document for settlement of bills, outmost care in maintaining this record 
involving monitoring, quality and custody shall be the sole responsibility of the 
Station-in-Charge. 
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12. SALARY AND WAGES TO THE PERSONS DEPLOYED BY THE 
CONTRACTOR : 

 
Salary and wages for the persons deployed by the contractor shall be paid as per the 
terms conditions of this contract and the same shall be witnessed by an authorized 
officer of this Institute. 

 
13. PENALTY: 

 
Failure to deploy the persons:  

 
a) Station-in-Charge: Rs.1000/- per day shall be recovered from the 
routine bill of the contractor. 

 
b) Shift-in-charge:  Rs. 600/- per day shall be recovered from the routine 
bill of the contractor. 

 
c) Operator: Rs. 300/- per visit shall be recovered from the routine bill of 
the contractor. 
 
The above penalty shall be in addition to the consequential loss, if any, the Institute 
may incur for substituting the requirement for running the system in view of the 
failure of contractor to deploy the persons as per the contract. 

 
Failure to complete the repair and replacement work by the contractor as per the 
contract: 

 
a) A maximum period of 7 days is allowed to the contractor to carry out 
the minor repairs and replacement. If the Contractor fails to complete 
the minor repairs and replacement within 7 days, IPR will charge penalty 
@ Rs.300/- per day from the 8th day till completing minor 
repairs/replacement.  

 
b) If the major repairs/replacement cannot be completed within 7 days due to 
unforeseen reasons/causes, extension of time limit may be granted by the Engineer-
In-Charge in writing after reviewing the nature of problem. The decision of Engineer-
In-Charge in this regard shall be final and binding.  
 
c) The Engineer-in-charge shall be final authority to determine between major and 
minor repairs / replacements. 
 
14. BRIEF SCOPE OF WORK: 

 

Scope of work shall be as per details mentioned in Section IV and has to be read in 

conjunction with other sections of this document.  

 
The Operation of 132 KV Switchyard, 22KV & 11 KV Indoor Sub Station, HT&LT 
Switch Gear and 415 V Distribution Systems  involves deployment of right persons as 
mentioned above for operation and these persons would be responsible for the work 
contracted for this purpose.   The main jobs will include: 
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14.1. Routine Surveillance of 132kV Switchyard indoor equipment such as Control 
Relay Panels, Station Metering Panel, Switch Yard Control Panel, AC 
Distribution Boards. 

14.2. Routine Surveillance of 132KV Switch Yard Outdoor equipment such as 
Power Transformers(different ratings mentioned later), 145KV  SF6 Circuit 
Breakers and their respective Field Control Panels, Isolators and their 
Respective  Field Control Panels, Air Compressors, CTs,  VTs, LAs etc., 
Distribution Transformers and all Indoor HT Boards and LT Distribution  
System. 

14.3. Filling  up  of  Approved  Data  Sheets  for  the  different  Indoor  &  
Outdoor equipment of 132 KV Switch Yard, raising deficiency reports and 
communicating   to   Main   Control   Room, Engineer-in-charge  and  
maintenance staff. 

14.4. Recording all tripping of breakers and other events that occur in the order of 
sequence with the time of occurrence correctly and record them in Log Book. 

14.5. Carrying out operations correctly and accurately and recording the same in the 
relevant Log Books 

14.6. Strictly following operating instructions given by the Engineer-In-Charge. 
14.7. Observing all safety precautions and ensure safety to men and material 

and the equipment during the contract period. 
14.8. Attending to all emergencies which may arise during the contract  period 

such  as equipment  failures,  fire  accidents,  etc.,  shall  get acquainted with the 
operations all equipment covered under the contract. 

14.9. Attending to all Telephone calls and issue receipt message promptly. 
14.10. Preparing daily reports and periodic returns in the prescribed format in 

duplicate and submit to the concerned Engineer-In-Charge. The Institute will 
supply the Forms and directions if needed. 

14.11. Assuming responsibility for the equipment and other materials kept at the 
Substation area. 

14.12. Assuming responsibility for any damages that occur due to mal-operation 
of equipment and shall make good the loss suffered by IPR. 

14.13. To be alert and attending to all operations and events promptly without any 
delay. 

14.14. Updating of interruptions Register, Call register, Data Book. Apart from 
the above, the contractor shall carry out the checks mentioned in Section IV in 
the document during the contract period daily. 

14.15. Ensuring routine, preventive and breakdown maintenance works as mentioned 
in Section VI for the Maintenance of 132 KV Switchyard, 22KV & 11 KV Indoor 
Sub Station, HT&LT Switch Gear & 415 V Distribution Systems.  

 

15. WORKING HOURS: 

 
The  normal  working  hours  for operation staff shall  be  a  block  of  continuous  08  
(Eight)   hours (including one hour for lunch and tea break). However, working hours 
may be changed depending on the work requirement; contractor’s scope accordingly 
will vary. There will be 3 shifts per day for round the clock operation of the Sub-
station. 

 
Normally stay over beyond normal working hours will be avoided. However, 
reliever at all locations is to be ensured by the contractor.   
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The maintenance staff shall have to visit IPR at required intervals and complete the 
stipulated work in the given time schedules.  
 
16. CO-ORDINATION OF WORK: 

 
The tenderers shall note that they shall have to carry out their work in close co-
ordination with other contractors’ agencies working in the same premises. 

 
17. VALIDITY OF OFFER: 
 
The Tenderer shall note that the tender rates quoted by him shall be valid for a 
period of 180 days from the date of opening of tender. 
 
18. RATES: 
 
Rates must be mentioned in the Rate Schedule given in PRICE BID. Rates quoted 
shall include labour, accommodation, boarding and lodging material, tools, 
appliance, transport, equipment, taxes, octroi, duties, levies, contractor’s  
supervision overhead and profit and all that are necessary for satisfactory completion  
of the job, other than services and materials supplied free by IPR.  

 
The quantities furnished are approximate and may vary. The rates quoted by the 
contractors shall remain firm within the deviation limit stipulated in the form of tender. 

 
Note: EPF & service tax clause are mentioned at clause nos.32 & 33 respectively. 
 
19. TRANSPORT: 

 
Contractor has to arrange passenger vehicle for transportation of 
manpower. Non-compliance of this will result in strict action. Details of 
passenger vehicle shall be intimated to designated Engineer/ Division 
Head -Power Systems Section after award of work. For unauthorized 
travelers in departmental bus penalty of Rs. 1000/- per person will be 
imposed. 

 
20. TAXES AND ROYALTIES: 

 
All royalties, excise duties, octroi, sales and other taxes will be paid for by the 
contractor directly. If refund of such payment are however, admissible under the 
rules made by local authorities, the contractor may obtain such refund by following 
prescribed procedure laid down by the concerned authorities. The contractor shall 
take into account this fact while quoting his rates in the tender. 
 
21. PAYMENT: 
 
a) The payment for the completed work shall be made through running account bills 
payable monthly. The contractor shall submit his monthly bills along with 
satisfactory work done certification by the Engineer In-charge. The monthly bills 
should be submitted immediately after completion of each the month. IPR will make 
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payment to contractor within 30 days from the date of submission of bill and 
certificate. 

 
b) Payment for the last bill as well as release of Security Deposit will be subject to 
fulfillment of all the terms and conditions of the contract to the entire satisfaction of 
IPR. IPR reserves the right to hold the last payment and Security Deposit till the 
successful tenderer completes the pending job if any, to the entire satisfaction of IPR, 
including satisfactory handing over of the switch yard and the equipments to the 
incoming contractor. However, the successful tenderer’s payment will be withheld if 
the successful tenderer fails to hand-over the plants as they were at the time of taking 
over, considering normal wear and tear of plants during the course of operational 
period. 

 
c) All the spares/consumables procured and used by the successful tenderer shall be 
original/genuine and new. IPR reserves the right to ask the successful contractor to 
use only original/genuine and new spares/consumables. However, before going to 
use, the successful contractor should furnish necessary delivery Challans to the IPR. 
The decision of designated Engineer/ Division Head -Power Systems Section in the 
respect of spares/consumables will be binding on the successful contactor 

 
d) If the work carried out by the successful tenderer is not satisfactory, IPR shall hold 
such bills till satisfactory services are provided. 

 
e) Any amount due from the successful tenderer to IPR will be recovered from his 
monthly bill. 
 
22. ESCALATION: 
 
No escalation is applicable throughout the contract period. 

 
23. TERMINATION OF CONTRACT: 
 
In the event of repeated lack of performance, negligence, unfair practices by the 
contractor to the scope of work in the opinion of the Institute, then the contract 
could be terminated at any stage without any reference to the right of action under 
any other clause of the contract. 
 
The competent Authority reserves the right to consider the tender as a whole or in 
part at his discretion for which the contractor shall have no additional claim what so 
ever. 
 
24. OBSERVANCE OF SAFETY PRECAUTIONS: 
 
The contractor shall abide with all the safety regulations as in included in the 
Electrical safety guide for works contract at site. The contractor shall comply with all 
applicable provisions of the safety regulations, cleanup program and other 
precautionary measures, which the Engineer-In-charge has in effect at the site. The 
contractor shall comply with all instructions given by the safety engineer or his 
authorized representatives regarding safety precautions, protective measures, clean 
up and all the other practice which in the opinion of the Engineer or his authorized 
representative might be hazardous. 
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For the work at elevated places, the persons identified to work shall be subjected to 
medical checkup once in 12 months with respect to :- 

 
a) Vertigo 
b) Epilepsy/fits 
c) Other related medical problem 

 
The fitness certificate in this regard shall be submitted in the prescribed format & 
duly counter signed by IPR AMO. 
 
If the contractor has been found violating the safety rules more than twice as per the 
intimation received from concerned Engineer, he will be penalized by Rs.500/- each 
time and this amount shall be deducted from his R.A. Bills. 
 
Safety  and  fire  training  for  labour  engaged  on  work  shall  be  organized  by  the 
contractor  under  the  guidance  of  IPR  Safety  Section.  Cost for such training 
occurred, if any, shall be borne by the contractor. 
 
Safety helmets, safety shoes, gloves and any other safety equipment are to be 
provided by the contractor to his workers. 

 
25. SECURITY: 
 
The contractor shall follow all security rules as may be framed by IPR from time to 
time regarding removal of material from site, issue of identity cards, control of entry 
of persons and other similar matters. The contractor’s personnel shall abide by all 
security measure imposed by the Engineer-In-Charge or his duly authorized 
representative from time to time. 

 
The Contractors’ personnel shall not disclose any information or drawings furnished 
to him by IPR. Any drawings, records and other information’s prepared by the 
contractor or by IPR or jointly by both for the execution of the works shall not be 
disclosed without the prior approval of the engineer. No photograph of the 
substation or any other place within the premises of IPR shall be taken without the 
prior approval of the Engineer-In-Charge. 
 
26. PAYMENT TO WORKMEN: 

 
The Contractor shall strictly comply with all provision of labour laws given in General 
Conditions of the contract. 

 
The contractor shall strictly follow all provisions of Minimum Wages Act (s) (central 
or state whichever is more advantageous to workers), contract labour (regulation & 
abolition) act or any other act(s) applicable to workers in this area. The contractor 
shall have to strictly pay minimum wages to his personnel as notified by the Asst. 
Labour Commissioner (Central) as applicable from time to time.  The payment of 
wages to the persons deployed by the Contractor may be witnessed by an accredited 
representative of the Institute. 
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The contractor must obtain valid license under the Contract Labour (R & A) Act 1970 
and Contract Labour (Regulation and abolition central rules 1971) before the 
commencement of work and continue to have valid license during the currency of the 
contract. 
 
If minimum wages increases during the contract period the difference (new 
minimum rate - old minimum rate shall also be payable by contractor). 

 
The contractor shall record a certificate on every bill that minimum wages as 
applicable have been paid to all workmen. All Government / Institutes’ notification 
procedure issued in this regard shall be applicable to this contract. 

 
The contractor shall comply with the provision of payment of wages Act 1936, 
minimum wages Act 1948, employees liability Act 1938, Workmen’s compensation 
Act 1923, Industrial disputes Act 1947, maternity benefit Act 1961 and the contractor 
labour   (Regulation & Abolition) Act 1970 or the modifications thereof or any other 
laws relating thereto and the rules made there under from time to time.   
 
27. LIABILITY FOR LOSS, DAMAGE, ACCIDENT ETC 
 
The contractor shall immediately on award of work take out at his own cost a 
“Workmans’ Insurance Policy” to a value equivalent to work order value. All policies 
taken by the contractor are to be in the join names of the Institute and the contractor 
& the contractor is required to deposit the policies in original with the Authorised 
Authority. The contractor must have a third party insurance and insurance for 
workman compensation. The policy should include holidays also. 

 
The first bill will be processed only after receipt of confirmation and documentary 
evidence of the policy enforced. The second bill will be processed only after due 
verification of the original insurance policy otherwise the second bill will be returned 
for compliance of the insurance clause. 

 
In case there is a failure of keeping the insurance policy in force the contract will be 
terminated without giving any notice to the contractor.  In this case the contractor 
shall be liable for the consequential losses that IPR will be subjected to. 

 
If the policy was not in force for the intervening period the contractor shall be 
required to renew it without any delay and he shall be liable for consequential losses 
for not renewing it in time.  
 
28. HOUSE KEEPING: 
 
The contractor shall keep his work spot, site office and surroundings neat, clean and 
tidy. It should be free from dust, rubbish, scrap, surplus materials and unwanted 
tools and equipment. All scaffolding and temporary structure including the tools and 
equipment shall be removed as soon as the job for which they are intended are 
completed. All equipment and material to be taken inside the plant building shall be 
cleaned thoroughly before taking them inside. The contractor shall employ adequate 
housekeeping staff for above purpose. The Engineer-in-charge has right to stop the 
work, if the contractor fails to improve upon the house keeping after having been 
notified.  
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All the control rooms/operator room/relay room shall be maintained 
clean and free from dust, rubbish, scrap, surplus materials and 
unwanted tools and equipment. 
 
All the unwanted/scrap materials are to be shifted at the 
assigned/specified area/scrap yard after consulting with Engineer In-
charge. 
 
A penalty of Rs.100.00 per occasion shall be imposed if any contractor or 
contractor’s person is found chewing Gutka/ Smoking Cigarette during the period of 
contract.  

 
29. SUB-CONTRACTS : 
 
The technical scope of this tender includes operation and surveillance 
work as one part and maintenance and assistance work as the other part. 
 
Subcontracting of operation and surveillance work to other agency by 
the tenderer can be considered only if the subcontracting agency 
qualifies the technical scrutiny during the bid evaluation phase. 
Tenderers are required to declare the subcontracting agencies during bid 
submission itself and the bid shall include all documents supporting the 
credentials of the proposed sub-contracting agency. Under no 
circumstances, the institute will consider alternate subcontractor(s) 
proposed by the tenderer/contractor at a later stage for operation and 
surveillance work.  
 
For maintenance and assistance work scope specified to be carried out 
by OEM only the OEM or OEM-authorized service providers only can be 
allowed to carry out the work. For other maintenance and assistance 
work scope either the tenderer or the pre-qualified sub-contractor can 
carry out the work. 

 
Further to the above, in the case of approved sub-contracting, the 
following undertaking shall be submitted by the contractor: 
 
“I undertake that sub-contractor (Name of sub-contractor) who is being 
engaged by me to carry out work at this site will not violate any labour 
laws applicable to contract workers appointed by him. In case, if he fails 
to comply with requirement, I undertake that the same would be 
complied by me. In case of any prosecution filed by anyone including 
labour department, I undertake to accept the responsibilities before such 
court for violation done by my sub-contractor.” 

 
The contractor shall bind every approved sub-contractor by their 
agreement to the terms and conditions of the contract. The 
subcontractor shall also oblige with all responsibilities as the contractor.  
 
 
 
 



Sec-III: 11/13 

 

30. NOTICES :  
 
Any notice, order direction or other communication to be given to the contractor 
under any of the provisions of the work order shall be intimated to the contractor be 
conclusively deemed to have been received by the contractor at the address 
mentioned in the work order or to the contractor’s last known place of business or 
residence or to his Resident Engineer or Engineer in charge. 

 
31. OTHER TERMS : 
 
The contractor must furnish particulars of interstate migrant persons deployed or to 
be deployed in future, at IPR during the contract period. 
 
The contractor can make the reasonable use of existing road at the site. The Engineer 
in charge will regulate the entry of the vehicles in the site.  
 
Contractor shall make his own arrangement for providing all facilities like 
accommodation, boarding, lodging, transport to site etc. for the persons deployed by 
the contractor for the purpose of this contract. The contractor persons must be given 
transport to IPR and back at the prevailing rates. He shall submit details of vehicle 
being used for the transportation. For unauthorized travelers in the Institute’s bus, 
penalty of Rs.800/-per person will be imposed. Transportation charges shall be in 
scope of contractor and should not be deducted from the wages / salary of the 
persons deployed at IPR for the purpose of the contract.  

 
The contractor shall submit the details of his previous similar works carried out as 
the proof of ability to carry out the specified work as specified in the Technical 
Evaluation form.   

 
Contractor has to follow strictly the labour laws /acts, which are in force from time to 
time. Any payment required to his workmen shall be born by the Contractor. He shall 
make necessary payment to insurance, provident fund and third party insurance etc. 
as per law.  
 
The contractor is required to enclose with the tender an income tax clearance 
certificate made out exactly or signed by the income tax department counter signed 
by the income tax officer of their area. In case of partnership firms, the contractors 
shall submit individual income tax clearance certificate relating to all the partners in 
addition to the certificate relating to the firm. Contractors may note that their tender 
will not be considered unless the Income Tax Clearance Certificate accompanies it.  
 
The contractor shall comply with all statutory requirements such as insurance 
coverage, workmen’s compensation so as to absolve IPR of any and all liabilities in 
case of accidents. Contractor shall produce to IPR within 15 days from the date of 
work order, the insurance policy covering the workmen as per relevant act.  
 
All disputed matters of the award of Contract shall be decided by IPR, and shall be 
final and binding on the Contractor.  
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The respective rights, privileges, duties and obligations of IPR and the Contractor 
under this award of contract shall be governed/determined by the laws of the State of 
Gujarat.  

 
Engineer-in-charge will have the right to withdraw the works permit for any of the 
contract workmen for reasons of misconduct, incompetence in work, violation of 
safety and fire rules, negligence on duty etc.  

 
Cost of damages caused due to bad workmanship shall be recovered from the 
contractor.  

 
Before employment of labour for the work, the contractor shall obtain Labour 
License from Assistant Labour Commissioner for employment of Labour.  
 
Payment shall be made to all workers upto 7th of every month in the presence of 
authorized representative of IPR. Non-compliance of this will result in strict action; 
explanation call and penalty of Rs. 200/- per day will be deducted from bills.  
 
The knowledge/Information of availability of manpower on daily basis shall be 
responsibility of contractor himself the information regarding manpower absent 
shall not be communicated by Engr. In-charge. Contactor should ensure availability 
his representative throughout the contract period who shall be responsible for 
manpower availability and their record keeping 

 
32. IMPLEMENTATION OF EPF & MP ACTS, 1952:  
 
The contractor must have a provident fund code allotted to it by RPFC, Ahmedabad 
or any other RPFC. This has to be submitted by the contractor before the award of 
work otherwise IPR may reject their offer without assigning any reason. The 
contractor shall submit along with the monthly bills, a monthly statement showing 
the PF remittance and the copies of relevant challan duly certified by the Engineer 
In-Charge. For payment of the final bill, the contractor shall furnish following 
documents.  

 
a) Letter from PF officer concerned (where the registration is done by the contractor) 
stating that the contractor is operating the PF code without any default.  

 
b) An affidavit stating that all the liabilities on account of PF for the Employees / 
labours deployed by the contractor for the work, has already been liquidated and 
indemnifying IPR of any future liabilities on this account and IPR will have no 
responsibility on this account  

 
In the event, the contractor not complying with the condition, the following action 
shall be taken:  

 
a) Work order shall be issued only after submitting PF registration code by the 
contractor, otherwise next to L1 party may be evaluated.  

 
b) If contractor does not submit PF remittance proof with monthly bill, then the 
amount equivalent to 13.61% of the minimum wages component of labour supply 
portion will be reduced from the payment due to the contractor. On submission of 
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the proof, this will be refunded. If not submitted till final bills, the contract price will 
be reduced since the price includes these elements.  In addition the contractor shall 
be liable for any action as deemed fit. 

 
If contractor does not submit the Affidavit as specified in para 32 (b) above, then 
final bill will not be processed.  
 
33. SERVICE TAX 
 
The contractor should quote the price “inclusive of service tax” or 
“exclusive of service tax”. In case the contractor quote the price exclusive 
of service tax, in the quoted price following information may also be 
furnished by the contractor: 

 
Service Tax rate applicable under this contract.  

 
Value on which the Service Tax is applicable. In case the value specified is less than 
the contract value. The contractor should specify item-wise reference, which, attracts 
the service tax, should be given separately.  

 
In case, the contractor quote the price without specifying the service tax, the tender 
will be treated as “the price is inclusive of service tax”.  
 
34. FACILITIES 
 
A:  Under IPR’s scope:- 
 See section IV of this tender.  
 
B:  Under Contractor’s scope: 

i. Boarding & lodging to his personnel.  
 

ii. Medical facility & Insurance coverage.  
 

iii. All test & measuring instruments & tools with valid calibration certificate 
as required.  

 
iv. Uniform to staff as per specs given by IPR before placement of order. 

 
v. Personal Safety aids like helmets, shoes and safety belts, aprons and 

gloves, etc. 
 

vi. Transport facility for contractor staff 
 

vii. PC and printer for data entry and taking print out of technical reports.   
 
Contractor shall be responsible for maintaining and storing the data pertaining to the 
work. 

 

 


