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(I) Detailed Tender Notice Inviting Tender (NIT) 
निविदा आमंत्रण सूचिा (एिआईटी) की विस्ततृ निविदा 

 

 

 

 

1 

 

एनआईटी न. NIT No. 

 

IPR/TN/CIVIL-PR/06/2021 

 
 

2 

 

 

कार्य का नाम 
 

 

 

 

 

 

 

 

 

 

 

Name of work 

 

 
आईपीआर कैं पस, प् लाज् ़मा सनधसन ान सनथ  ान, भाट, गान ीनगर -
382428, गधजरात में वकय शॉप फैसससलटी के ववथतार (वकय शॉप 
फैब्रिकेशन र्ार्य का ववथतार) के सलए शरे् ब्रिल्र्नग के प्रथताववत 
ननमायण का डर्जाइन, ननमायण एवन सधपधर्यगी, सा  ही डर्जाइन 
करना, व ैाननक सनधमनत प्राप्त करना, सधवव ा के उपर्ोग हेतध 
ननमायण करना एवन प् लाज् म़ा सनधसन ान सनथ ान (आईपीआर) 
को सधपधर्य करना। 
 
Design, Build  and Transfer  of  proposed Construction of 

Shed Building for Augmentation of Workshop facility ( 

Extension of Workshop Fabrication yard) at IPR campus, 
Institute for Plasma Research , Bhat , Gandhinagar -382428, 

Gujarat including Design, obtaining Statutory permissions 

,Construction (Build) to make facility for use and Transfer  

to Institute for Plasma Research (IPR). 

 

 
 

3  
 

पररर्ोजना की सनधमाननत कध ल लागत 
(डर्जाइन करना,  व ैाननक क 
सनधमनत प्राप्त करना,  सभी 
उपर्ोगी सामग्रिर्ों के सा  
ननमायण कार्य एवन र्ो साल के सलए 
व्र्ापक रखरखाव)  

Estimated Total Cost of 

Project (Design, Obtaining 

statutory permissions and 

Construction works (Build) 

including all utilities and 

Comprehensive Maintenance 

for Two years) 
 

 

1.00 करोर् रुपरे् (सनधमाननत)  
 
 
 
 
Rs. 1.00  Crore (Approx.)   
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4  
िर्ाना रासश (EMD) 
 
 
 
 
 
 
 
 
Earnest Money Deposit  (EMD) 

 

 

सनलग्न प्रारूप के सनधसार िोली सधरक्षा घोषणा प्रपत्र के रूप में िर्ाना 
रासश  केवल िोलीकतायओन द्वारा जमा की जानी चाहहए।  

  

िोली सधरक्षा घोषणा प्रपत्र की थकैन कॉपी सपलोर् करने के िार् ही िोली 
जमा की जा सकती है और िोली जमा करने की सवग्र  के भीतर मूल 
प्रनत ई-ननववर्ा सग्र कारी के कार्ायलर् में जमा की जानी चाहहए।  

 

िोली सधरक्षा घोषणा प्रपत्र के ब्रिना प्राप्त िोसलर्ों को सरसरी 
तौर पर खाररज कर हर्र्ा जाएगा।  

 

EMD in the form of Bid Security Declaration form as per 

format attached need to be only submitted by Bidders.  

  

The bid can only be submitted after uploading the scanned copy 

of Bid Security Declaration form and original should be 

deposited in office of e-tender officer, within the period of bid 

submission as mentioned.  

 

Bids received without Bid Security Declaration form shall be 

summarily rejected.  
 

5 कार्य समापन की सवग्र  

 

 

 

 

 

Completion period 

 

365 days (12 महििे ) (इस सवग्र  में पररर्ोजना के परूा होने 
तक ठेकेर्ार द्वारा डर्जाइन कार्य, व ैाननक सनधमनत प्राप् त करना 
एवन ननमायण कार्य (ब्रि्र्) व आईपीआर को सधपधर्यगी शासमल है)  
 
365 days (12 Months)  (Including  Design, obtaining 

statutory permissions  & Construction works (Build) by Contractor 

till project completion, and Transfer to IPR ) 

 

6 ननववर्ा प्रक्रिर्ा शध् क 
 

 

 

Tender Processing Fee 

 

Nil  
 

 

 

Nil   
 

7 ननष्पार्न गारनटी 
 
 
Performance Guarantee 

 

स्वीकृति पत्र जारी करने और कार्ाादेश जारी करने से पहले 15 
तदन ों के भीिर तनतिदा मूल्य का 3%। 

 

3 %  of Tendered Value  to be submitted within 15 days upon issue 

of Letter of Acceptance and before placing Work Order 
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8 सधरक्षा जमा रासश 
 

Security Deposit 

 

ननववर्ा मू् र् का 2.5% ब्रिलों से काट सलर्ा जाएगा। 
2.5% of the Tendered Value shall be deducted from the bills. 

9 CPP Portal वेिसाइट  
https://eprocure.gov.in/eprocure/app  
पर रे्खने त ा र्ाउनलोर् करने के 
सलए ननवेर्ा र्थ तावेज की उपलध ता 
 

 
Availability of Tender Documents 

for view and download  on CPP 

portal website  
https://eprocure.gov.in/eprocure/app  
 

 

हद. 17/08/2021 को प्रात:  10:00 से  05/10/2021 को 
13:00 बजे तक 

 

 

 

 

From 10:00 Hours on 17/08/2021 Up to 13:00 Hours on 

05/10/2021. 

 
 

10 साइट ववलज़ट, र्हर् हो तो 
Site Visit, if any 
 

एजेंससर्ों द्वारा साइट ववलज़ट(र्हर् हो) –हर्. 07/09/2021 को  
15:00 िजे तक   
 
सनपकय  सग्र कारी – श्री शलैेन्‍द र ब्रत्रवेर्ी, प्रभारी सग्र कारी, e-
tender, प्लाज़्मा सनधसन ान सनथ ान, इनहर्रा पधल के पास, भाट, 
गान ीनगर-382428. प्रा समकता से ईमल द्वारा: 
etender.icdc@ipr.res.in र्ा र्रूभाष ननिर: -079-2396 
2000, 2396 4009 के माध्र्म से 
 
Site visit by Agencies (if any) – up to 15:00 Hours on   
07/09/2021. 
 
Contact officer  Mr. Shailendra. Trivedi, officer in-charge, 
e-tender, Institute for Plasma Research, Near Indira 
Bridge, Bhat, Gandhinagar -382428. Preferably by email: 
etender.icdc@ipr.res.in or through Tel No:-079-2396 2000, 
2396 4009  
 

11 िोली पवूय थपष्टता 
Pre-bid clarification. 

 

आवेर्क CPP portal वेिसाइट 
https://eprocure.gov.in/eprocure/app  पर सपने प्रश्नों को 
सपलोर् करके हर्. 10/09/2021 को 15:00 बजे तक ननववर्ा 
र्थ तावेज के िारे में थपष्टीकरण मानग सकता है। 
 
The applicant can seek clarifications regarding Tender document 

up to 15:00 Hours on 10/09/2021 by uploading their queries 

on CPP portal website https://eprocure.gov.in/eprocure/app    

 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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  The clarifications will be uploaded on the same web portal by 

15:00 Hours on 22/09/2021.   
 

थपष्टीकरण हर्.   22/09/2021 को 15:00 िजे तक उसी वेि 
पोटयल पर सपलोर् क्रकर्ा जाएगा। 
 

12 ननववर्ाओन के ऑनलाइन जमा 
करने की आरनभ तारीख और समर् 
Start date and time of online 

submission of tenders 

 

हद.  23/09/2021 को 13:00 बजे से 

 

From 13:00 Hours on 23/09/2021. 
 

13 ननववर्ाओन के ऑनलाइन जमा 
करने की सननतम तारीख और 
समर् 
Last date and time of closing of 

online submission of tenders 

हद.  05/10/2021 को 13:00 बजे तक 

 

13:00 Hours on 05/10/2021. 

 
 

14 िर्ाना रासश जमा के सलए िोली 
सधरक्षा घोषणा प्रपत्र जमा करने की 
सननतम तारीख। 
 

Last date for submission of Bid 

Security  Declaration form  

towards EMD. 

 

श्री शलैने्‍द र ब्रत्रवरे्ी, प्रभारी सग्र कारी (e-tender), प्लाज़्मा सनधसन ान 
सनथ ान, भाट, गान ीनगर-382428 के कार्ायलर् में हर्.  
05/10/2021 को 13:00 बजे या उससे पिल े
र्रूभाष सन. 079 23962000, 079-23964009 

 

On or before   13:00 Hours on 05/10/2021 in the Office of  Mr.  
Shailendra. Trivedi , Officer In-charge (e-tender) , Institute for 

Plasma Research, Near Indira Bridge, Bhat, Gandhinagar -382428  

Phone no. 079 23962000, 079-23964009 

 

15  

तकनीकी िोली (भाग-I)  के 
ऑनलाइन खोलने की तारीख और 
समर् 
 
 

 

Date and time of online opening 

of Technical Bid (Part -I) 

 

 

हद. 06/10/2021 को 15:00 बज े  
तकनीकी िोली (भाग-I) प्लाज़्मा अिसुधंाि ससं्थाि, भाट, 
गांधीिगर-382428 में ऊपर र्शायई गई तारीख और समर् पर खोली 
जाएगी। 
 

On  06/10/2021 at 15:00 Hours  

 

Technical bid (Part-I) will be opened at Institute for 

Plasma Research, Near Indira Bridge, Bhat, Gandhinagar -

382428 at the stipulated date and time as above. 
 

16 सहयता प्राप्त िोलीकतायओन की 
ववत्तीर् िोसलर्ों (भाग-II) के खधलने 
की तारीख और समर्। 
Date of opening of Price Bids 

(Part -II) of Technically qualified 

bidders  

 

 

इसकी सचूना िार् में र्ी जाएगी। 
 

 

 

Will be notified at a later date. 
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(II) BRIEF PARTICULARS OF THE WORK 

 

Institute is having existing main campus at Institute For Plasma Research, Bhat Village,Near Indira 

Bridge,Gandhinagar-382428,Gujarat, India. 

 

The existing IPR campus land area is 202344 Sqm and total existing Built up area constructed is 

approx. 63962 Sqm, 

 

The Institute desires to construct following building on the basis of Design, Obtaining Statutory 

Permissions, Construction (Build) and Transfer to IPR and maintenance of building with all utility 

services for period of two years. 

  

Design, Build and Transfer of proposed Construction of Shed Building for Augmentation of 

Workshop facility (Extension of Workshop Fabrication yard) at IPR campus (Approx. Building 

carpet area 400 Sqm). The broad scope of work and minimum requirements of Building services and 

single line along with Sketch of proposed building is attached in this technical bid. 

 

The location of building site is at Institute for Plasma Research, Bhat Village, Near Indira Bridge, 

Gandhinagar-382428, Gujarat, India. 
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(III) BROAD SCOPE OF WORK and REQUIREMENTS  

   

(A) Broad Scope of Works:  
 

The land is available at FCIPT campus.  

 

The broad scope of work consists of 

 

(a) Design : 

 

1. Carrying out Topographical Survey 

2. Carrying out Site Survey of existing building & Utility services 

3. Carrying out Soil Investigations (Geo-Technical Investigations) for proposed site. 

 

4. Designing of proposed Building and Utility services  

i) Architectural, 

ii) Civil works 

iii) Structural, 

iv)  Proof Checking of Structural design by IIT/ NIT, 

v)  PH  works (Plumbing , Sanitary , Water Supply & Drainage) - Internal & 

External  

vi)  Electrical works - Internal & External, 

vii)  HVAC works - Exhaust fans for Ventilation 

viii) Mechanical Rolling shutters, openings, etc. 

ix) Fire Detection & Fire Protection and Fire Fighting & Safety works  

x) General Development works including Roads, Strom water drain, Street light, 

water supply, drainage, etc.) 

 

The broad requirements are given by IPR in this tender and design should be in 

accordance with respective IS codes / National Building code and Vulnerable atlas 

of India (Building Materials & Technology promotion council (btpmc), Ministry of 

Housing and Urban affairs Govt. India. 

 

The bidder shall consider seismic and all the other parameters for designing in 

accordance to respective IS and National Building code applicable and Vulnerable 

atlas of India (Building Materials & Technology promotion council (btpmc), 

Ministry of Housing and Urban affairs Govt. India, for the proposed Buildings for 

given site location. 

 

5. The design and layout shall be prepared considering optimum use of existing land 

area. 

 

6. The design shall be carried out through qualified & experienced licensed Architect, 

licensed Structural engineer and qualified personnel for all other utility services. 

 

7. The contractor shall submit design and drawings and obtain consent/ confirmation of 

IPR on the fulfilment of the Requirements from the Institute for Plasma Research. 

 

8. Contractor shall prepare all designs confirming to relevant Bureau of Indian 
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Standards, National Building Code & in accordance with byelaws / acts other 

regulations of Statutory Bodies. 

 

9. The Contractor shall provide the Institute, Four set of approved preliminary drawings 

and Six sets of execution drawings and “As built” in hard copy as well as in Soft 

copies (Autocad & pdf) of all the Drawings & Documents.  

 

(b)         Obtaining Statutory Permissions: 

 

Obtaining all Statutory Permissions - Construction & Building Use- (including but 

not limited to AUDA/AMC/GMC, Fire Department, Civil Aviation (AAI), Forest 

Department, Environment and Pollution control board, Town planning, MOEF, any other 

statutory bodies, etc. for Construction and Building use permission.  

 

The construction Permissions and other statutory permission shall be obtained 

before start of execution construction work at site 

 

The Building use permissions shall be obtained after completion of works and before 

handing over of the Building & facility to IPR. 

 

The quoted amount shall be inclusive of all the statutory charges. 

 

 

(c)         Construction ( Build) : 

 

1. Construction of Building & General Development including all Utility services such 

as Civil, Structural, PH  works (Plumbing , Sanitary , Water Supply & Drainage) - 

Internal & External,  Electrical works - Internal & External,  Mechanical including 

Rolling shutters, openings, etc, , HVAC works -  Exhaust fans for ventilation , Fire 

Detection & Fire Protection and Fire Fighting & Safety works and General 

Development works including Roads, Strom water drain, Street light, water supply, 

drainage, etc.  

 

2. The Construction is inclusive of providing all materials, labour, etc. complete, so as 

the building is useable for the purpose and requirements it is constructed. 

 

3. The materials and workmanship of the construction work should be confirming to 

respective applicable IS codes /National Building Code and best standard practices 

for construction works. 

 

4. The execution of work shall be supervised through requisite number of qualified and 

experienced Engineers at site on full time basis to supervise the day to day works and 

also shall be responsible for monitoring of the progress of work as per approved 

drawings, construction procedures and practices and to ensure quality in day to day 

work as per specifications and standards. The contractor shall be responsible for 

deployment of qualified and experienced safety officer/Engineer for full time at site. 

 

5. The contractor shall maintain all the documents and records required by various 

statutory authorities and any other register/ records as advised by Institute and as per 

CPWD guidelines. These documents shall be submitted to the Institute as and when 

asked by Institute and handover the same after completion of the project. 
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6. The contractor shall ensure that they have complied with registration under Contract 

Labour (Regulation and Abolition) Act, 1970 and Central Rules, 1971 and abide by 

laws pertaining to labour including payment as per Minimum Wages Act and any 

other Act or enactment relating thereto and rules framed there under from time to 

time. The Contractor shall ensure compliance by the contractors of all labour laws 

and relevant Statutory Acts including Labour License, Minimum Wages Act, etc. 

 

7. The quality of the materials and workmanship shall be per specification, relevant 

codes and as per Sound Engineering practices and maintain necessary records. The 

mandatory tests to be conducted for all materials & workmanship and that should 

confirm as per specifications and relevant IS standards.  

 

8. The contractor shall ensure that contractors have taken requisite insurance to cover 

their workmans’ under ‘Workmen’s Compensation Act’ as per the contract. The 

contractor shall ensure that all such policies remain in force throughout the execution 

of project. 

 

 

9. The Contractor should take all necessary safety precautions at work site for Workers 

and personnel. The safety Instruction and Safety Protocol shall be obtained from 

Institute before start of work. The Contractor is solely responsible for safety of 

Workers and Personnel at site. 

 

10. The contractor should take all necessary precautions of safety of Building & Structure 

and also existing structures and existing services of the Institute.   

 

 

11. The contractor shall also have taken Contractor’s All Risk Insurance Policies”  to 

cover the loss / damage not limited to that caused by natural calamities / accident / 

accidental collapse of partially completed work, materials and plant at site and for 

third party claims for injury / damages. The contractor shall ensure that all such 

policies remain in force throughout the execution of project 

 

12. It is also inclusive of providing and executing with necessary consumables, 

equipment, temporary works, temporary storage sheds, temporary labour and staff 

colony(outside of Institute’s Premises), temporary site offices, constructions plant, 

fuel supply, power, transportation including making arrangement of power and water 

where ever required and all incidental items not shown or specified  necessary for 

the completion of works, on strict accordance with specifications and including 

revisions and amendments there to as may be required during the execution of the 

work.  

 

 

(d)              Transfer : 

 

The Building including all services shall be transferred to IPR after completion of 

all works and obtaining all statutory permission including Building Use permission. 

 

All Project details with As-built drawings, documents and maintenance manuals, 

Statutory Building user Permissions documents, Guarantee / Warranty certificate, 

etc. shall be handed over to IPR at the time of Transfer. 
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The Contractor shall submit six (06) copies of as built Drawings along with soft 

Copies of all the Drawings (.pdf and Autocad).  

 

(e)              Defect liability period Maintenance of Building and Utility Services:  

 

(i) Defect Liability period: 

 

The Defect Liability period is one year from the date of handing over of 

Building including Utility services to IPR for Construction defects. 

 

The contractor shall also carry out detailed inspection during defects liability period 

and get rectified all construction defects noticed during such inspection before the 

end of defects liability period. Any defect or inadequacy occurred in the work 

carried out because of the services performed by the contractor prior to the date of 

final acceptance of the work by the Institute, the contractor shall be under legal 

obligation to perform at his own initiatives and free of cost without any additional 

liability to the Institute, all such services as shall be deemed necessary to remedy 

such defects or in-adequacy. The decision of Institute regarding defect or in-

adequacy in the work so carried out and services rendered shall be final and binding. 

 

In case, despite the specific request by the Institute to the contractor to rectify or 

remedy the defect or inadequacy so pointed out and brought to the notice of the 

contractor, if the contractor fails and neglects to rectify the same, within the time 

frame given by the Institute, then the Institute shall have every right to rectify the 

same from the third agency at the costs and risk of the contractor. Institute shall have 

every right to deduct/recover the said expenses incurred to rectify the same by 

Institute from the third agency from the payment due and payable to the contractor 

 

(ii) Maintenance period: 

 

The maintenance Period is Two years from the date of handing over of 

Building including Utility services to IPR. The Building and all Utility services 

shall be maintained for a period of Two years after handing over of Building 

and services to IPR. The maintenance shall be comprehensive including all 

Materials and Labour, etc. complete. 

 

The contractor shall also carry out detailed inspection during maintenance period 

and get rectified / repair all defects noticed during such inspection or notified by 

Institute.  

 

In case, despite the specific request by the Institute to the contractor to rectify or 

repair so pointed out and brought to the notice of the contractor, if the contractor 

fails and neglects to rectify the same, within the time frame given by the Institute, 

then the Institute shall have every right to rectify/ repair the same from the third 

agency at the costs and risk of the contractor. Institute shall have every right to 

deduct/recover the said expenses incurred to rectify/ repair the same by Institute 

from the third agency from the payment due and payable to the contractor. 

Note: 

1. The broad minimum requirements are provided in this tender document. However, bidders 

are expected to visit the site of work and verify for themselves the site conditions, levels, 

topography, existing structures and other relevant & allied factors which have bearing on 

their assumption and quotes.  
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2. The work shall be carried out according to the design/drawings developed by the successful 

bidder to whom the work is awarded and approved by the Institute for Plasma Research 

(IPR)  

3. The necessary layout and details are to be developed by successful bidder to whom the work 

is awarded, keeping in view the statutory & functional requirements of the system & 

facilities, providing enough space & access for operational use and maintenance. The 

certain minimum requirements are indicated in this Requirements & specifications. 

4. Any discrepancies found at a later date shall not form the basis of any extra claim or time 

extension. Contractor shall take care to assess exact nature and quantum of work. 

5. The contractor should fully apprise himself of the prevailing conditions at the proposed site, 

meteorological conditions like climate rainfall, relative humidity, wind, Seismic and site 

specific parameters shall include for all such conditions, contingent measures in the bid 

including those which may not have been specifically brought out in the specifications. 

6. The Ten years Guarantee shall be provided for Anti-termite treatment, Water proofing 

works and Leak proof Building including Roof and Walls. The Guarantee Bond shall be 

provided in the prescribed format given by the Institute.  

7. Contractor shall attend all the periodical meetings related to the said work at Institute’s office as and 
when called for. 

8. The Contractor should submit structural stability report for the building and Structures 

designed & constructed by them. 

9. The Contractor should maintain all the documents required by various statutory authorities. 

10. The contractor shall submit physical progress reports once every month or as desired by 

Institute. 

11. The Contractor shall arrange for Temporary Electrical Power and Water required for 

construction work at their own cost. 

12. The contractor shall make their own arrangement for Temporary site offices for their 

personnel 

13. The Workers colony is not allowed in the Institute premises, the contractor shall make their 

own arrangement outside IPR premises. The Workers and contractor staff is not allowed to 

stay in campus after working hours for construction works 

14. The Institute undertakes no responsibility in respect of any life, health, accident, travel and 

any other insurance for the personnel deployed by the contractor. 

15. The contractor shall be responsible for any damages or loss on account of neglect of 

professional duty or conduct on the part of such staff or Engineers or others. To this effect, 

the contractor shall indemnify the Institute. 

16. The total quoted amount shall be inclusive of all the works that are required to complete the 

project and statutory requirements for making building and facilitates for use.. 

17. The tender is a lump sum basis for Design, obtaining all statutory permissions, 

Construction (Build) and Transfer to IPR and Comprehensive maintenance of building 

with all utility services period of for a period of two years from the date of handing over 

of the building including all Utility services.  
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(B)  Minimum Requirements of the Project  
 

The Shed building is required for set up of different types of machineries and storage of expensive raw 

materials and other accessories. 

 

Sr 

No.  

Description   Basic minimum Requirements   

(Providing, Erecting, fixing, Supply Installation 

Testing & Commissioning including all materials and 

labour etc. complete.) 

Remarks 

1 Shed Building 

(Workshop 

extension ) : 

 

1. Workshop area:   

This consist of Area for 31.27 m (L) x 13.72 m (W) 

adjoining to existing workshop area. Minimum clear 

height of 5.00 m. 

2. RCC Road of Minimum 4 m width on one side of  

Building with turning radius for Truck movement  

3. Dismantling of existing chain link fencing & 

existing gate,  existing Shed (west side) adjoining 

to workshop on proposed site and existing 

flooring etc, required to construct proposed Shed 

extension.  

The material 

dismantled shall be 

property of IPR and 

the serviceable 

materials (as decided 

by IPR) shall be 

stored and handed 

over to the IPR at the 

location shown to 

the contractor. The 

unserviceable 

materials / debris (as 

decided by IPR) 

shall be disposed of 

IPR campus.  

 Civil and 

Structural 

Requirements  

  

2. Foundations & 

Works up to 

Plinth level  

a. RCC Structure with RCC foundations, RCC 

Columns and RCC Beams  

b. Plinth retaining structure below Plinth level Brick 

work with RCC beams or RCC Walls/ pardi . 

c. Plinth level shall be matching with floor level of 

existing Workshop building. 

d. Plinth filling with well compacted good earth 

Murom / Sand Filling, PCC and RCC Flooring 

Base. 

 

3. Super Structure of 

Building  

Steel Structure building with Conventional Steel Sections 

or Pre-Engineered Steel Sections with paint. 
 



Institute for Plasma Research    Construction of Shed Building for Augmentation of Workshop facility at IPR campus    Page 12 of 22 

 

  

 

 

 

4. Walls  1. Steel Structure Building with Prefabricated 

sandwich panels of made from GI / 

Galvalume sheet on both side with 50 mm 

thick insulated rigid Polyisocyanurate (PIR) 

foam insulation sheets along with required 

openings. 

2. One Cabin for Welding of size of approx.       

4 m (L) x 3.6 m (W) x clear height of 3.0 m 

is required. 

3. Partitions are not required in other areas. 

The Building shall be leak proof. 

 

 

5. Roof  1. Roof with Steel Structure Building with 

Prefabricated sandwich panels of made from 

GI / Galvalume sheet on both side with 

minimum 50 mm thick insulated rigid 

Polyisocyanurate (PIR) foam insulation 

sheets with required slope and Rain water 

gutter and down take pipe. 

The Building shall be leak proof. 

 

6. Flooring  RCC Tremix Concrete flooring for 1T/ Sqm Floor 

loading capacity in entire floor area. 

 

 

7 Doors :  No Additional Doors required The proposed shed 

building area shall be connected with existing 

door of Workshop building. 

 

8. Rolling Shutters  Motorised Rolling Shutters with all accessories. 

 

4 m (W) x Clear Height as per Shed height up to 

roof top) - 1 No. 

All the external openings shall be provided with 

Weather shed of appropriate width and length to 

protect against ingress of rain water. 

Motorised Pre 

colour coated GI / 

Galvalume 

Rolling Shutter of 

“M/s Gandhi 

Automation” or or 

M/s Avians  

 

9. Windows  Windows shall be provided for Natural light and 

ventilation, opening area as per National Building 

code and good architectural and engineering 

practices. 

 

All the external openings shall be provided with 

Weather shed of appropriate width and length to 

protect against ingress of rain water. 

Aluminium Section 

Sliding/ openable 

windows with Clear 

Glass and MS safety 

grills. 

 

10. Ventilation / 

Openings  

 

Exhaust fans are required.  
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12 General 

requirements 

1.  4m wide RCC Tremix Road on one side of the building 

2. Strom water lines with necessary Chamber and grills, 

etc complete. 

3. External Drainage lines with Manhole Chambers and 

connection with existing drainage system. 

4. Water supply line from existing line with necessary 

control valves to this Building. 

 

13 Painting internal 

surfaces 

(Plastered / 

Cement Board, 

Partition, etc.)  

Two or more coats of SUPER/PREMIUM ACRYLIC 

EMULSION with Primer and Putty  

 

14 Painting of 

external plastered 

surfaces of 

approved make 

and colour ( 

Two or more coats of 100% ACRYLIC EXTERIOR 

EMULSION PAINT (Weather coat of Berger or Apex of 

Asian Paints or whether shield of ICI )  

 

B Electrical Work.   

1. Lighting  1. General Lighting for entire building with 

suitable LED light fixtures suspended from Roof 

Level for uniform illumination of 300 Lux at 1 m 

above floor level.  

 

2. Power Plug Points  Following Power requirement with Distribution 

board at every 2 m on all four sides of the 

proposed shed building. 

Each distribution board will require 2 nos of 3 

phase 32 A industrial plug points, Single phase 3 

Nos. of 15 A industrial plug points and 5 nos. of 5 

A points with control switch. 

 

General : Power arrangement for  

1. Exhaust ventilation as per design 

2. Motorized Rolling shutters 

3. For all the other Electrical fixtures provided by 

the contractor in the building. 

 

 

3. General  Street lights on road as per National Building Code 

(minimum 60 Lux level at 1 m height from road level). 

with suitable LED light fixtures. 

 

4. Distribution Panel 

and control 

switches  

1. Main LT Panel as per Electrical Load of Building 

2. Lighting Distribution LT Panels and Control 

switches as per Electrical load 

3. Power Plug Distribution LT Panels and Control 

switches as per Electrical load 
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5. Earthing  1. Earthing of complete building lighting and power 

distribution system. 

2. Earthing for Building Steel Structure. 

 

6. Lightening 

protection System  

Lighting protection system shall be installed on 

Building. 

 

7. Power Connection 

from existing 

Source within 

campus 

All modifications / New panel as required at the 

source end LT Panel and cabling from source to 

LT panels in Building. 

 

 

C Mechanical works  There is no mechanical requirements   

D HVAC works  Exhaust fans for Ventilation in entire shed building.  

E PH works 1. One Wash Basin with Pillar tap, bottle trap, angle 

cock and waste coupling. 

2. One Bib tap.  

3. One Drainage point. 

4. External Water supply line of GI pipes with anti-

corrosive paints or Schedule 80 Pipes with control 

valves for External Lines from source to building 

buried in the Ground.  

5. Internal Distribution lines with schedule 80 pipes 

concealed in walls with control vlave. 

6. External Drainage RCC hume lines with Manholes 

and connection in existing drainage line. 
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(C)  List of Approved Make for the Proposed Project. 

1. Civil works: 

Sr. 

No. 
Description of Item Approved Make 

1 

Structural Steel /Rolled Steel sections-

beams, ISMB/ISLB/ NPB beams/Plates/ 

channels, tee, flats, angles, bars(round, 

square, hexagonal) Structural Hollow 

steel sections (Square & Rectangular) 

Structural tubular sections,  

 

Tata, SAIL, RINL, Jindal, Asian,  

2 Customised Pre-Engineered Sections. As per Manufacturer according to Design,  

3. 

Steel Structure Building with 

Prefabricated sandwich panels of made 

from GI / Galvalume sheet on both side 

with minimum 50 mm thick insulated 

rigid Polyisocyanurate (PIR) foam 

insulation sheets for Roofing & external 

wall cladding of colour & pattern  

 

Llyod / Rinac / Metecno / Kingspan, Jindal 

make  

4 
Pre coated colour GI / Galvalume 

Corrugated / Profile sheets   

Llyod / Rinac / Metecno / Kingspan , 

Tata Bluescope, Zamil , Jindal make  

 

5 Anchor fastener / bolts Hilti. Fischer, Mungo 

6 
Motorised Pre colour coated GI / 

Galvalume Rolling Shutter 
Gandhi Automations, Avians  

7 
Pre-coated steel roofing/ walling sheets 

550 Mpa     

Tata bluescope, Interarch, Nippon Dendro 

(poly steel) Meta color 

8 Cements (OPC/PPC) Ultratech,  Ambuja, Binani,  Birla 

9 White Cement Birla, J.K. 

10 

TMT – Fe-415 / Fe-500/Fe-500D, Fe 

550 D Ribbed bars 
Tata, SAIL, RINL (Vizag) 

11 
Coarse Aggregates (machine cut)  

6mm to 40mm sizes 

Approved quarry from Sevalia, Vadagam (Hard 

black trap stone) 

12 Stone Rubbles & Gravels 
Approved quarry from Sevalia, Vadagam (Hard 

black trap stone) 

13 Shuttering plywood 
Kitply, Green ,Durian, Century, Archid, 

Bloom, Alfica, Anchor 

14 
Decorative ply (Veneer) 

Kitply, Green ,Durian, Century, Archid, 

Bloom, Alfica, Anchor 

15 MDF Nuwood, Maftalal, Duratuff 
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16 Prelam particle board Novapan, Bhutan .(exterior grade only) 

17 Laminate sheet 
Kitply, Green ,Durian, Century, Archid, 

Bloom, Alfica, Anchor, Vir 

18 Cement bonded particle board NCL (Bison board), Everest  

19 Calcium silicate board Gypsum India ,Hilux 

20 
Flush door – decorative / non decorative 

Kitply, Green, Durian, Century, Archid, 

Bloom, Alfica, Anchor, Vir. 

21 Compact sheet 
Kitply, Green ,Durian, Century, Archid, 

Bloom, Alfica, Anchor, Vir 

22 Locks  Godrej, Dorset, Yale, EPPW. 

23 Float Glass / Mirror Modi guard, Saint gobain, Ashahi 

24 
Precast  terrazo tiles  & skirting( 

Mosaic) 
Royal ,Alcock, Vyara, Nitco,. 

25 Vitrified tiles Johnson/ Asian/ Restile/ Nitco/ RAK/ Somani. 

26 Construction chemicals 
M.C. Bauchemie, Fosroc  Sika ,Cico, Pidilite,   

Dr. Fixit , BAL,  

27 Joint Filler / silicon paint Wacker, Dowcorning,Sika,  Chokshi, Dr. Fixit 

28 Paint  Asian, Burger, Nerolac, ICI 

29 Polish MRF, Asian, ICI, Taralac,  

30 Door Window & Furniture Hardware Hafle, Kitch, EPPW, Dorma, Ebco, Palladium 

31 Adhesives Fevicol, Kitcol, Araldite, BAL. 

32 Floor spring 
Everite, Godrej, Hafle, Kitch, EPPW, Dorma, 

Ebco, Palladium 

33 Door closer Hafle, Kitch, EPPW, Dorma, Ebco, Palladium 

34 Aluminum sections  Jindal, Hindalco, Indal. 

35  Paver Blocks  Alcock , Vyara  

 

 

2 .  PH works (Plumbing an Sanitary works) : 

 

 

 Sr.  

No. 
Description of Item Approved  Make 

1 
PVC PIPE & FITTINGS , DRAIN PIPE 

& FITTINGS 

ASTRAL / SUPREME/PRINCE/ ASHIRWAD 

 

2 GULLY TRAP 

 SONIA/ SUPREME/ ASTRAL/ PRINCE/ 

ASHIRWAD 

 

4 
RCC HUME PIPES EXTERNAL MAIN 

UNDER GROUND PIPE   
ALCOCK/ INDIAN HUME PIPE / PRANALI/  

5 C.I. PIPE & FITTINGS  NICO /BIC 

7 M.S/G.I. PIPES FOR WATER SUPPLY TATA / JINDAL/ ASIAN 

8 
ASTM/CPVC PIPE  & FITTINGS FOR 

WATER SUPPLY 
ASTRAL / SUPREME/ASHIRWAD /PRINCE 
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 Sr.  

No. 
Description of Item Approved  Make 

9 
G.I. PIPES FITTINGS WATER 

SUPPLY 
DRP-M / R-BRAND / ZOLOTO 

12 BALL VALVES LEADER / ZOLOTO / AUDCO 

13 WHEEL VALVES  LEADER / ZOLOTO/AUDCO 

14 DCV / NRV ZOLOTO/SPIREX/AUDCO 

18 PLUMBING FIXTURES    JAQUAR / HINDWARE / KOHLAR/CERA 

19 SANITARY FIXTURES JAQUAR/ HINDWARE / CERA /KOHLAR 

 

 

 

7. Electrical works: 
 

 Sr.  

No. 
Description of Item Approved  Make 

 

1) Rigid PVC Conduit  : ISI & FIA approved & manufactured from virgin material.   

      Precision (PPI), NIHIR, Vraj. 
2) Accessories for conduit  : Same make as of pipe. 

3) Flexible Copper Wires  : FRLS type : R.R. Kable, Havell’s, Finolex, Polycab, 

KEI.  
4) Switches  : Legrand (Myrius), MK (Logic), Schnieder(Opale), 

Salzer (Elite). 
5) Light Fixture   : Phillips, Havells, Crompton, Wipro, GE,  

      

6) FTL/CFL/Lamps or   :  Osram, Philips,Crompton, GE.  

 any kind of light source 

7) PVC tape   : Steel grip, Anchor 

8) Distribution boards   : Legrand, Schneider MG, L&T, Hager. 

      Factory fabricated. Double door type 

9) MCCB/MCB/ELMCB   : Legrand (DX3),Schneider MG, L&T, Hager. 

10) LT Cables   : Finolex, Havells, Polycab, KEI. 

11) Panel Fabricators  : CPRI Approved panel builders only 

12) Load Manager  :  Conzerve, Secure, Elmeasure, Rushabh. 

13) Meters   :  Conzerve, Secure, Elmeasure, Rushabh. 

14) Relay    : Areva, Siemens, L&T, ABB,CSPC, Schnieder 

15) HRC Fuses & Fuse-Base : Schneider MG, Siemens, L&T,  

16) Connectors   : ELMEX, Wago, Telemechanique Connect well. 

17) Glands    : Compression type, Heavy duty and deep threding with 

rubber-ring and double washers. (Sample tobe approved)  

      HMI, Comet 
18) Cable Lugs   : Dowell’s, 3-D (long neck) 

19) Metal Clad   

 Plug-socket   : Legrand, Indoasain, RR PCE, BCH, Schnieder 

20) Button holder, Angle  : Anchor, CPL 

 holder, ceiling rose 

21) Cable Tray   : OBO, Legrand, Gewiss 

22) TV Cable   : Finolex, RR Cable, Havell’s, KEI 

 23) Current Transformer  : AE, Virat, Narmada 

24) Indication Lamp   : LED Type : Schneider, L&T, RASS, Salzer 

 25) Voltage Selector S/w : L&T, Salzer 
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 26) Ameter Selector S/w : L&T, Salzer 

 27) Fire Stoppers  : Hilti, 3M 

 

28) Raceway   : OBO, MK (Ega), Legrand 

29) Anchor Fastener   : Hilti, 3M 

 30) Chemical Earthing : OBO, LPI 

 31) Whether protected  : Spelsberg, Hensel 

  junction boxes 

 32) DB Surge protector : Legrand, Schneider, L&T, Hager 

 33) Telephone TAG block : Krone 

 34) Telephone Cable : Finolex, Polycab 

 35) CAT 6A Data Cable : Dlink 

 36 Telephone Socket : As same as make of switch 

 37) Cat 6 A- Data Socket : Legrand, D-Link 

 38) Fire Alarm & Detection : Honetwell Nitifier, Bosch 

 39) Access Control System : Honetwell, Bosch, HID 

 40) Laser detector : VESDA/ICAM 

  Air Terminal nozzle : VESDA/ICAM 

  Remote display     

  Monitor software 

  Graphic software 

  (for Aspiration system) 

 

 

8. HVAC works: 
 

Sr. 

No. 
Description of Item Approved Make 

1 Air Conditioners   (AC) 
LG/ SAMSUNG/ DIAKIN/O-GENERAL/ 

MITSUBISHI/VOLTAS/ BULESTAR 
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(IV) REQUIREMENTS AND CRITERIA FOR ELIGIBILTY. 

 

The applicant shall fulfil the following Initial eligibility requirements on their own. Joint ventures are 

not accepted. 

 

 

Sr. No. Criteria for Eligibility. Documentary proof for the eligibility 

(To be Scanned and Uploaded) 

Note: The applicants are requested to fill up 

the facts & figure in the prescribed format. 

Simply filling like Yes or No shall not be 

accepted. 

1 

 

 

 Should have satisfactorily completed in 

India  construction of Building (s) having 

construction cost of Project as mentioned 

below ,  during last 7 years as on ending 

previous day of last date of submission of 

tenders: 

 

i. Three projects each costing not less 

than Rs. 40 Lakhs  

(or) 

ii. Two projects each costing not less 

than  Rs. 60 Lakhs  

(or) 

iii. One project costing not less than      

Rs. 80 Lakhs 

 

Note: 

1.    Similar work” means Construction of 

Conventional RCC or Steel 

Structure buildings.  

 

The value of executed works will be brought 

to current costing level by enhancing the 

actual value of work at simple rate of 7 % per 

annum, calculated from the date of 

completion to last date of receipt of tender.  

 
 

 Work Orders & Completion certificate for 

each qualifying completed work(s) issued 

by an officer not below the rank of 

Executive Engineer or Equivalent officer or 

Owner or Client. 

 

Note: 

 

Completion certificates for works 

issued by Private parties shall be 

supported by TDS (Tax deducted at 

Source) Certificates for the said 

cost. 

 

   

 

 

 
 

 

 

 

 

 

 

 

 

  

2 Should have valid minimum Bank solvency 

of a Scheduled Bank of Rs. 40 lakhs  

 

Annexure Form “ I ”- Form of Bankers 

Certificate from a scheduled Bank  

3 Should have had minimum average annual 

financial turnover of Rs. 50 Lakhs of the 

construction works during the immediate last 

three years ending 31st March, 2020. 

 

Year in which no turnover is shown or Zero 

turnover, would also be considered for 

working out the average. 

 

Annexure -Form “A”: Financial 

information, Chartered Accountant 

certificate for the Annual financial turnover 

showing Profit & Loss. 
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4 Should not have incurred any loss (profit after 

tax should be positive) in more than two years 

during the last consecutive five years ending 

on 31st March, 2020. 

Annexure -Form “A”: Chartered 

Accountant certificate for the Annual 

financial turnover showing Profit & Loss. 

  

Note :  

1. Any entity which has been barred by the Central/State Government, or any entity controlled by 

them from participating in any project and the bar subsists as on the date of Application, would 

not be eligible to submit an Application, individually. An Applicant should, in the last three years 

from the last day of submission of tender, have neither failed to perform on any contract, as 

evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial 

pronouncement or arbitration award against the Applicant, nor been expelled from any project or 

contract nor have had any contract terminated for breach by such Applicant/ Consortium member. 

2. The firm has a valid working license (not expired) and a valid registration on certificate showing 

that the company is legally established under the law of government of India. 

3. The Firm should be qualified and not black listed by any government department / agencies. 

4. The bidder Firms should have executed similar nature of project as mentioned in India only. 

5. The applicant should not be under liquidation, court receivership or similar proceedings. 

 

6. FIRM’S RESPONSIBILITY BEFORE PROPOSAL SUBMISSION 

 

a. The Bidder shall be responsible for all the costs associated with the preparation of the Proposal 

and participation in the selection process. IPR will not be responsible or in any way liable for 

such costs, regardless of the conduct or outcome of the selection process. 

b. The Bidder shall ensure that the bid is complete in all respects and conforms to all 

requirements indicated in the Tender document. Incomplete bids are liable for rejection. 
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Documents to be scanned and uploaded by applicant for proof of 

criteria for Eligibility and Evaluation. 

 

Prospective Bidders shall satisfy themselves of fulfilling all the eligibility criteria and in possession of all the 

documents required before submission of online tender document. The interested Bidders are required to scan / 

fill in and upload the documents as per following lists within the period of bid submission.  

 

Scanned Copy of the following documents shall be submitted along with Technical Bid, Failing 

which the Bidders are liable to be rejected.  

 

Note: The Bidders are requested to fill up the facts & figure in the prescribed format. Simply 

filling like Yes or No shall not be accepted. 

  

1 Proof of Eligibility Criteria No. 1.  

Work Orders & Completion certificate for each qualifying completed work(s) 

issued by an officer not below the rank of Executive Engineer or Equivalent 

officer or Owner or Client. 

 

Note: Completion certificates for works issued by Private parties shall be 

supported by TDS (Tax deducted at Source) Certificates for the said cost. 
 

2 Proof of Eligibility Criteria No.2,  

Annexure Form “I”- Form of Bankers Certificate from a scheduled Bank 

3 Proof of Eligibility Criteria No.3   

Annexure -Form “A”: Financial information, Chartered Accountant certificate 

for the Annual financial turnover showing Profit & Loss. 

 

4 Proof of Eligibility Criteria No.4   

Annexure -Form “A”: Financial information, Chartered Accountant certificate 

for the Annual financial turnover showing Profit & Loss. 

 

5 Letter of Transmittal as per Format given in this document. 

 

6 Bid Security Declaration form. 

7 FORM “A ” Financial Information 

8 Form “B” Details of all Construction works completed during last 7 years ending 

last day of submission of tender. No works shall be left out.  

 

Completion certificates and Work Order / Agreement copy issued by the authority 

concerned to establish work on hand shall be uploaded.  

9 Form “C” Details of project Under Execution (Ongoing project) No works shall 

be left out. 

 

Work Order / Agreement issued by the authority concerned to establish work on 

hand shall be uploaded.  

10 Performance Reports as per Form-“D” for works mentioned Eligibility criteria 1.  
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11 Form “E”- Organizational Structure 

12 Form “ F” Details of Administrative and Technical Staff Available with the 

firm and that Proposed to be deployed to complete the work in time 

13 Form 'G Details of Equipment’s available with the firm. 

14 Form “H” Form of Curriculum Vitae (CV) of Key Personnel  

15 Form “ I”: Form of Banker’s Certificate from a Scheduled Bank 

 

16 Form “J”- NEFT/RTGS Mandate Form for Payment as per Format given 

17 Integrity Pact – letter from bidder to the Institute as per format in Tender. 

18 PAN (Permanent Account Number) Registration / TAN Registration details 

19 GST Registration Certificate 

20 Declaration by Bidder 

 
Note: 

1. The applicant may furnish any additional information, which they think necessary to establish their 

eligibility and capability to successfully complete the envisaged work. No information shall be 

entertained after last date of online submission of tenders unless it is called by the competent authority. If 

any information furnished by the applicant is found incorrect at a later stage, they shall be liable to be 

debarred from tendering /taking up of work in IPR. IPR reserves the right to verify the particulars 

furnished by the applicant independently and reject any application without assigning any reason. 

Prospective bidders shall satisfy themselves of fulfilling all the eligibility criteria before submission of 

the tender. The Institute reserves the right to not consider the tender documents of the bidders not 

fulfilling the stipulated criteria. 

 

2. It is binding on the bidder to fill the data required for assessment of eligibility criteria. The technical 

evaluation shall be done based on the data provided and the relevant documents uploaded to support the 

same. In case where the relevant information is not filled in the uploaded sheets while commensurate 

supporting documents are uploaded, the supporting documents shall not be considered in evaluation. 

Therefore the bidders in their own interest shall fill all the relevant information in excel sheets and upload 

relevant documents. IPR shall not accept any new document after bid opening. IPR may ask for 

clarification and submission of documents in support of documents/information already submitted. 

 

 

The above document shall be evaluated for Eligibility as per Section IV above. After evaluation of applications 

based on the for Eligibility mentioned above, a list of technically qualified bidders shall be prepared. 

 

 

 


