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ÕɟÀ-I  Í¾Ñɠ¾ɥ ÔɨÙɠ 
PART ð I   :   TECHNICAL BID  

 

¾ɟ×x ¾ɟ ÑɟÖ /Name of work: 
 

ĚÙɟčÖɟ yÑȓÞɰÐɟÑ ÞɰĦÎɟÑ 'z|ÒɠzØ( ¾ʅÒÞ, ÕɟÈ, ÀɟɰÐɠÑÀØ, ÀȓÅØɟÍ - 271317 Öʃ ÛɦÜȼÖ 
ÑÛɠÑɠ¾ØÌ ¾ɟ×x]  
 

Washroom renovation work at Institute for Plasma Research Campus, Bhat, 
Gandhinagar (IPR), ð 382428, Gujarat. 

|-ȑÑȐÛÏɟ ÞȕÃÑɟ Þɰ-: IPR/TN/CIVIL/10/2022  
 

E-Tender Notice No:  IPR/TN/CIVIL/10/2022  

   ᵨᶋ ᵮᶋᵴᶀ ᵥᵾᵴᶀ 

Two Bid System  
 

ȑÑȐÛÏɟ zÖɰȐŝÍ ¾ØÑɭ ÛɟÙɭ:  ÊɡÑ  ( ᵸᵾᵺᵪ) 
ŢɟȑÐ¾ɟØɡ ¾ɟ ÑɟÖ ©Ø ÒÍɟ:  ĚÙɟıÖɟ yÑȓÞɰÐɟÑ ÞɰĦÎɟÑ (IPR) 

 {ɰȏÏØɟ ÒȓÙ ¾ɭ ÒɟÞ, ÕɟÈ, ÀɟɰÐɠÑÀØ-382428 
 

Address of Tender:   Dean (Administration)   

   Inviting Authority              INSTITUTE FOR PLASMA RESEARCH 

   Near Indira Bridge,  

   Bhat ï Gandhinagar ï Gujarat ï 382428 

 

Contact Person:  Mr. Shailendra Trivedi,  

Officer In-charge, e- Tender, IPR  

(E-mail id: etender.icdc@ipr.res.in) 

Telephone No. ï079-2396 2000 ï 2396 4009                                      

 Fax No. -079 -2396 2277  

ÑɨÈ 9 {Þ ÏĦ ÍɟÛɭé ¾ɭ yɰŐɭÅɠ ÍÎɟ ȏßɰÏɡ ÞɰĦ¾ØÌ Öʃ ȏ¾Þɠ Õɠ ȐÛÞɰÀȑÍ ¾ɭ ÖɟÖÙɭ Öʃ yɰŐɭÅɠ 
ÞɰĦ¾ØÌ ŢÔÙ ØßɭÀɟ]  
NOTE: In case of any contradiction between English and Hindi version, English version will 

prevail. 

 

 

 

 

 

 

 

mailto:etender.icdc@ipr.res.in
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SECTION ð 1 (i) Tender Notice (Newspaper Advertisement)  

 TENDER NOTICE NO: IPR/TN/CIVIL/10/2022 (Two Bid System)  
 

ȑÑĞÑȑÙȒ¿Í ¾ɟ×x ¾ɭ ȑÙ¤ |-ȑÑȐÛÏɟ ÖɨÊ ¾ɭ ÖɟĘ×Ö Þɭ ×ɨĈ × ÔɨÙɠ¾Íɟx¨ɰ Þɭ Ïɨ ÕɟÀʇ Öʃ ¦ÑÙɟ{Ñ 
ȑÑȐÛÏɟ¤ɰ zÖɰȐŝÍ ¾ɥ Åɟ Øßɡ ßʅ] 
 

Online tenders are invited in Two Parts THROUGH e-tendering mode from and Eligible Bidders 

for the following work. 

 

¾ɟ×x ¾ɟ ÑɟÖ:  
 
 

ĚÙɟčÖɟ yÑȓÞɰÐɟÑ ÞɰĦÎɟÑ 'z|ÒɠzØ( ¾ʅÒÞ, ÕɟÈ, 
ÀɟɰÐɠÑÀØ, ÀȓÅØɟÍ - 271317 Öʃ  ÛɦÜȼÖ ÑÛɠÑɠ¾ØÌ ¾ɟ×x]  

Name of Work: Washroom renovation work at Institute for 
Plasma Research Campus, Bhat, Gandhinagar 
(IPR), ð 382428, Gujarat. 

 

ȑÑȐÛÏɟ ÏĦÍɟÛɭÅ ȐÛĦÍȗÍ ȑÑȐÛÏɟ ÞȕÃÑɟ ¾ɭ ÞɟÎ https://eprocure.gov.in/eprocure/app  ÒØ 
ȑÑÜȓġ¾ Ïɭ¿ɭÑɭ ÍÎɟ Êɟ}ÑÙɨÊ ¾ØÑɭ ¾ɭ ȑÙ¤ }ÒÙĜÐ ßɮ] 
 

Detailed tender notice and Tender Document for the respective work is available on website 

https://eprocure.gov.in/eprocure/app for free view and downloading. 

 

{Þ ȑÑȐÛÏɟ ÞȕÃÑɟ ¾ɥ ŢȑÍ Ïɭ¿Ñɭ ¾ɭ ȑÙ¤ ÞɰĦÎɟÑ ¾ɥ ÛɭÔÞɟ|È ÒØ Õɠ }ÒÙĜÐ ßɮ] 
A copy of this tender notice is also available on the Instituteôs website for viewing only 

http://www.ipr.res.in/documents/tenders.html  
 

support.civiltenders@ipr.res.in 
 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
http://www.ipr.res.in/documents/tenders.html
mailto:support.civiltenders@ipr.res.in
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 SECTION ð 1   (ii)  Detailed Tender  Notice   
ᵯᵾᵙ- 9ŋ |-ȑÑȐÛÏɟ ©Ø ¦ÑÙɟ{Ñ ÅÖɟ ¾ØÑɭ ÞɰÔɰÐɠ ÅɟÑ¾ɟØɡ ¤Ûɰ ȑÑÏɴÜ 
PART-A: INFORMATION AND INSTRUCTIONS FOR e -TENDERING AND ONLINE 

SUBMISSION
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Additional Notes:  

1. Bids shall be submitted online only at CPP Portal website :  

https://eprocure.gov.in/eprocure/app 

2. The agency shall download the pre bid clarification if any for the work and upload the same (scanned copy) 

duly signed and sealed. The revised documents (if any) shall be uploaded in e tender portal. 

3. Tenderers are advised to upload their documents well in advance, to avoid last minutes rush on the server or 

complications in uploading. Institute for Plasma Research, in any case, shall not be held responsible for any 

type of difficulties during uploading the documents including server and technical problems whatsoever. 

4. Submission of the tender documents after the due date and time (including extended Period, if any) shall not 

be permitted. 

5. Intending Bidders are advised to visit this website regularly till closing date of submission to keep themselves 

updated as any change/ modification in the tender will be intimated through this website only by corrigendum 

/ addendum/ amendment. 

6. Institute reserves the right to accept or reject the tender(s) in full or in part, without assigning any reason 

thereof. Tenders with any conditions including conditional rebate shall be rejected forthwith. 

https://eprocure.gov.in/eprocure/app
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ÕɟÀ-Ôɠ9 Öɭ¾ {Ñ {ɰȏÊ×ɟ ¾ɭ ŢɟÛÐɟÑʇ ¾ɭ ÞɰÔɰÐ Öʃ ÔɨÙɠÏɟÍɟ¨ɰ ¾ɨ ȑÑÏɴÜ] 
PART-B: INSTRUCTIONS TO BIDDERS REGARDING PROVISIONS  OF MAKE 

IN INDIA . 

The bidder shall submit their quoted bid in compliance with the following provisions for 
Make in India.  

1. MAKE IN INDIA  

i. As defined under the Public Procurement (Preference to Make in India), order 
2017, Revised order dated: 16/09/2020 or as being revised from time to time, in 
procurement of goods or services in respect of which the Nodal 
Ministry/Department has communicated, that there is sufficient local  capacity and 
local competition, only òClass-I local supplierõ, as defined under the said order, 
shall be eligible to bid irrespective of purchase value. 

ii.  Only òClass-I local supplieró and òClass-II  local supplierõ, as defined under the 
above said order, shall be eligible to bid  in procurements under  taken by this 
Institute,  except where the mode  of procurement is by issue of Global Tender 
Enquiry. The bidding supplier shall indicate the  percentage of local content for  the 
item being offered in their bid.  

iii.  Where the procurement is by issue of Global Tender enquiry, Non local suppliers, 
shall also be eligible to bid along with òClass-I local suppliers and Class-II local 
suppliersó. Suppliers/bidders offering  imported  products  will fall  under  the 
category of Non -local suppliers. 

iv.  Subject to the provisions of the above said order, and to any specific instructions 
issued by the Nodal Ministry or in pursuance of the said order, purchase preference 
shall be given to òClass-I local Suppliersó in procurements under taken by this 
Institute, in the manner specified there in  the order. 

v. The bidders along wit h their bid/tender shall be required to provide a self -
declaration certificate of the local content (where the procurement value is Rs.10 
Crore or less) for the item offered and their  status as Class-I/Class -II/Non -Local 
supplier  and their  eligibility  to participate in the tender. In cases of procurement 
for a value in excess of Rs.10 crores, the òClass-I local supplierõ/õClass-II  local 
supplierõ shall be required to provide a certificate from the statutory auditor or cost 
auditor  of the company (in the case of companies) or from a practicing cost 
accountant or practicing chartered accountant (in respect of Contractors other than 
companies) giving the percentage of local content. 

 

vi.  Self-declaration certificate should quantify the percentage of  local content of the 
offered product  only. It should also indicate the location. However, claiming the 
services such as transportation, insurance, installation  & commissioning,  training  
and after sale service support  like AMC/CMC etc., shall not be considered as 
local content as per OM N.P-45021/102/2019-BE-II -Part(1)(E- 50310) 
dated:4/03/2021  issued by Ministry  of Commerce and Industry,  DPIIT. 

 

 

vii.  False declarations/violation of this order terms shall be deemed to be breach of 
code of integrity  resulting in debarment of th e firm for a period up to 2 years. 
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Under such circumstances, the supplier  shall not be considered for  any preferences 
as proposed in  the order. 

 

 

viii.  Wherever the bids are received without accompanying the above said requisite 
certificate such offers shall be treated as incomplete and not considered. 

 

 

ix. Bidders/contractor are  divided into three  categories based on Local Content (The 
total value of  the item procured (excluding net domestic indirect taxes) minus the 
value of imported content in  the item (including  all  customs duties) as a proportion  
of the total value, in percent): 

 

1. Class-I local supplier  is with  local content equal to or more than as 
prescribed by the Nodal  Ministry/ NIT,  if  prescribed, for  the item being 
procured  or 50% whichever  is higher. 

2. Class-II  Local supplier is with local content equal to or more than as 
prescribed by the Nodal  Ministry/NIT, if prescribed, for the item being 
procured or 20% whichever is higher, but less than that applicable for 
class-I local supplier.  

3. Non-local supplier is w ith local content less than that applicable to class-II 
local supplier, as stated above. 

 
Note: Where the estimated value of the procurement is less than Rs.5 Lakhs (or as being 
amended by the competent authority from time to time) is exempted from the provisions of 
the above Make in India policy as stated therein the order. 

Self-certification under preference to òMake in Indiaó order as per Annexure -I  should 
be submitted along with Tender document.  

 

2. ELIGIBILITY OF BIDDERS FROM SPECIFIED COUNTRIES:  

i. Orders issued by the Government of India  restricting  procurement  from  bidders of 
certain countries which  shares a land border with  India shall apply to  this 
procurement. 

ii.  Any bidder from a country which shares a land border with India 
(https://mea.gov.in/india -and- neighnours.htm  ), excluding countries as listed in 
the website of Ministry of External Affairs (  
https://meadashbaord.gov.in/indicators/92  ), to which the Government of India 
has extended lines of credit  or in which  the Government of India  is engaged in 
development projects ð hereinafter called òRestricted countriesõ) shall be eligible to 
bid in this tender only if the bidder is  registered 
(https://dipp.gov.in/sites/default/files/Revised -Application -Format-for-
Registration- of-Bidders-15Oct2020.pdf ) with the Registration committee 
constituted by the Department for  promotion of Industry and Internal 
Trade(DPIIT). The bidders shall enclose valid registration  certificate along with 
their offer. Wherever the  bids are received without accompanying the  above said 
requisite certificate such offers shall be treated as incomplete and not considered. 

 
Additional Clause:  



Washroom renovation work at Institute for Plasma Research Campus, Bhat, Gandhinagar (IPR), ð 382428, Gujarat.  
Part I Technical Bid                                                                                                                                                        Page 9 of 261 

 
I. Any bidder from a country which shares a land border with India will be eligible to 

bid in this tender only if the bidder is registered with the Com petent Authority.  

 
II.  òBidderó (including the term ôtendererõ, ôconsultantõ or ôservice providerõ in certain 

contexts) means any person or firm or company, including any member of a 

consortium or joint venture (that is an association of several persons, or firms or 

companies), every artificial juridical person not falling in any of the descriptions 

of bidders stated hereinbefore, including any agency branch or office controlled 

by such person, participating in a procurement process. 

 
 

III.  òBidder from a country which shares a land border with Indiaó for the purpose of this 

Order means:- 

 
a. An entity incorporated, established or registered in such a country; or  

b. A subsidiary of an entity incorporated, established or registered in such a 

country; or  

c.  An entity substant ially controlled through entities incorporated, established or 

registered in such a country; or 

d. An entity whose beneficial owner is situated in such a country; or  

e. An Indian (or other) agent of such  an entity; or  

f.   A natural person who is a citizen of such  a country; or 

g. A consortium or joint venture where any member of the consortium or joint 

venture falls under any of the above. 

 
IV.   The beneficial owner for the purpose of (iii) above will be as under :  

1.  In case of a company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more 

juridical person, has a controlling ownership interest or who exercises control 

through other means. 

 
Explanation ð 
a. òControlling ownership interestó means ownership of or entitlement to more 

than twenty -five percent. Of shares or capital or profits of the company. 

b. òControló shall include the right to appoint majority of the directors or to control 

the management or policy decisions including by virtu e of their shareholding or 

management rights or shareholders agreements or voting agreements; 

 
2. In case of a partnership firm, the beneficial owner is the natural person(s) who, 

whether acting alone or together, or through one or more juridical person, has 

ownership of entitlement to more than fifteen percent of capital or profits of the 

partnership;  

 
3. In case of an unincorporated association or body of individuals, the beneficial 

owner is the natural person(s), who, whether acting alone or together, or throu gh 

one or more juridical person, has ownership of entitlement to more than fifteen 

percent of the property or capital or profits of such association or body of 

individuals;  
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4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial 

owner is the relevant natural person who holds the position of senior managing 

official;  

 
 
5. In case of trust, the identification of beneficial owner(s) shall include 

identification of the author of the trust, the trustee, the beneficiaries with fifteen 

percent or more interest in the trust and any other natural person exercising 

ultimate effective control over the trust through a chain of control or ownership.  

 
 

V. An Agent is a person employed to do  any act for another, or to represent another 

in dealings with third person.  

 
VI.  (To be inserted in tenders for Works contracts, including Turnkey contracts). The 

successful bidder shall not be allowed to sub-contract works to any contractor 

from a country wh ich shares a land border with India unless such contractor is 

registered with the competent Authority.  
 

 

Self-certification under ELIGIBILITY DECLARATIONS FROM SPECIFIED 

COUNTRIES  order as per Annexure -II  should be submitted along with Tender 
document. 

 

 
   Contractorõs signature and seal 
   Date: 
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ᵯᵾᵙ- ᵺᶀ:  ᵿᵷ ᵦᶃᵦ ᵿᵪᵿᵷᵨᵾ ᵺᶂᵜᵪᵾᶟ 

PART-C: DETAILED TENDER NOTICE.  
 

Tender Notice No:  IPR/TN/CIVIL/10/2022 (Two Bid System)  

ȑÑÏɭÜ¾, ĚÙɟčÖɟ yÑȓÞɰÐɟÑ ÞɰĦÎɟÑ, {ɰȏÏØɟ ȐŤÅ ¾ɭ ÒɟÞ, ÕɟÈ, ÀɟɰÐɠÑÀØ - ÀȓÅØɟÍ - 382 428, ¾ɥ ̈ Ø Þɭ 
ÊɡÑ 'ŢÜɟÞÑ( ȑÑĞÑȑÙȒ¿Í ¾ɟ×ʝ ¾ɭ ȑÙ¤ Òɟŝ Éɭ¾ɭÏɟØʇ Þɭ Ïɨ ÔɨȑÙ×ʇ Öʃ |-ȑÑȐÛÏɟ ÖɨÊ ¾ɭ ÖɟĘ×Ö Þɭ 
¦ÑÙɟ{Ñ z{ÈÖ ÏØ ȑÑȐÛÏɟ¤ɰ zÖɰȐŝÍ t  γ ᵾᵦᶀ ᵻ ᶟ 

 
On Behalf of the Director, Institute for Plasma Research, Nr. Indira Bridge, Bhat, Gandhinag ar ð 

Gujarat ð 382 428, the Dean (Admin) invite online item rate tenders through e -tendering mode in 
two bids, from eligible contractors for the following works  

1 ¤Ñz|Èɡ Ñ- NIT No.  IPR/TN/CIVIL/10/2022  

2 ¾ɟ×x ¾ɟ ÑɟÖ 
 
 
 

ĚÙɟčÖɟ yÑȓÞɰÐɟÑ ÞɰĦÎɟÑ 'z|ÒɠzØ( ¾ʅÒÞ, ÕɟÈ, 
ÀɟɰÐɠÑÀØ, ÀȓÅØɟÍ - 271317 Öʃ  ÛɦÜȼÖ 
ÑÛɠÑɠ¾ØÌ ¾ɟ×x]  

Name of work  Washroom renovation work at Institute for 
Plasma Research Campus, Bhat, Gandhinagar 
(IPR), ð 382428, Gujarat 

3 ¾ɟ×x ¾ɟ yÑȓÖɟȑÑÍ ÙɟÀÍ 

 
 

Rs 16,10,334/ - ȻÒ×ɭ  
 

Estimated cost of Construction 
works (Rs) 

 16,10,334/- 

4 Ô×ɟÑɟ ØɟȑÜ (EMD)  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Earnest Money Deposit (EMD) 

Ȼ- 32,207/- ¾ɥ |¤ÖÊɡ 'ÔǡɠÞ ßÅɟØ Ïɨ Þɩ ÞɟÍ ȻÒ×ɭ 
Öɟŝ) ÔɠÖɟ éÖɟÑÍ ÔɟɰÊ /ȏÊÖɟɰÊ ŚɟěÈ . Òɭ ¦ÊxØ . 

ÞɟÛȑÐ ÅÖɟ ØÞɠÏ ¾ɭ ȼÒ Öʃ yÑȓÞȕÃɠ Ôʅ¾ʇ ǬɟØɟ 
ĚÙɟčÖɟ yÑȓÞɰÐɟÑ ÞɰĦÎɟÑ,  ÕɟÈ, ÀɟɰÐɠÑÀØ J 382428 
¾ɭ Òà Öʃ ÅÖɟ ¾ɥ ÅɟÑɠ ßɮ] 

ÑɨÈ9 
i)  Ãɭ¾ ¾ɭ ȼÒ Öʃ |¤ÖÊɡ ĦÛɠ¾ɟØ Ñßɡɰ ¾ɥ 

Åɟ¤Àɠ] 

 

|¤ÖÊɡ ÏĦÍɟÛɭÅʇ ¾ɥ Ħ¾ɮÑ ¾ɦÒɠ yÒÙɨÊ ¾ØÑɭ ¾ɭ 
ÔɟÏ ßɡ ÔɨÙɠ ÅÖɟ ¾ɥ Åɟ Þ¾Íɠ ßɮ ©Ø ÔɨÙɠ ÅÖɟ 
¾ØÑɭ ¾ɥ yÛȑÐ ¾ɭ ÕɠÍØ ÖȕÙ |-ȑÑȐÛÏɟ yȑÐ¾ɟØɡ ¾ɭ 
¾ɟ×ɟxÙ× Öʃ ÅÖɟ ¾ɥ ÅɟÑɠ Ãɟȏß¤] 

 

ÔɨÙɠ yÒɭȒàÍ |¤ÖÊɡ ¾ɭ ȐÔÑɟ Ţɟǭ ÔɨȑÙ×ʇ ¾ɨ ÞØÞØɡ 
ÍɩØ ÒØ ¿ɟȎØÅ ¾Ø ȏÏ×ɟ Åɟ¤Àɟ] 

 
EMD of Rs. 32,207/- (Rupees thirty two thousand two 
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hundred seven Only) to be submitted in the form of 

Insurance Surety Bond/Demand Draft / Pay order / 

Fixed Deposit Receipt by Schedule banks in favour of 

Institute for Plasma Research, Bhat, Gandhinagar-

382428. 

 

Note : 

i. EMD in the form of cheque will not be accepted.  

 

The bid can only be submitted after uploading the 

scanned copy of EMD Documents and original should 

be deposited in office of e-tender officer, within the 

period of bid submission as mentioned.  

 

Bids received without requisite EMD shall be 

summarily rejected. 
5 ¾ɟ×x ÞÖɟÒÑ ȏ¾ yÛȑÐ 

 
 
Completion period  

120 days (ÖɟÑÞȕÑ yÛȑÐ ÞȏßÍ, ×ȏÏ ¾ɨ| ßɨ( 
 
 
120 Days (Including monsoon period, if any)  

6 ȑÑȐÛÏɟ ŢȏŎ×ɟ Üȓġ¾ 
 
 
Tender Processing Fee 

Üȕę× 

 
 
NIL  

7 ȑÑĥÒɟÏÑ ÀɟØɰÈɡ 
 
 
 
Performance Guarantee 

ŬŉŬŗŇū ŏű˜ Ķū ìö ̠ůĶŲ ŬŅ ŋƧ Ľūőů ŜźŉŶ ĶŶ  êî ŬŇŉźƁ ĶŶ  

ŎůŅő ĳő ĶūŐƈ ĥŇŶŘ ŇŶŉŶ śŶ ŋŜœŶ Ľŏū ŬĶŐū Ľūŉū Ŝŷ| 

3 % of Tendered Value to be submitted within 15 days 

upon issue of Letter of Acceptance and before 
placing work order.  
 
 

8 ÞȓØàɟ ÅÖɟ ØɟȑÜ 
 

 

 

 

 

 

Security Deposit 

 

ȑÑȐÛÏɟ Öȕġ× ¾ɟ 1-4$] ÞÓÙ ȑÑȐÛÏɟ¾Íɟx z|ÒɠzØ ¾ɨ 
yÑȓÔɰÐ ¾ɭ ÍßÍ ȏ¾¤ À¤ ¾ɟ×x ¾ɭ ȑÙ¤ ÕȓÀÍɟÑ ¾ØÍɭ 
ÞÖ× Ţĕ×ɭ¾ ÃɟÙȕ ȐÔÙ ¾ɥ ¾ȓÙ ØɟȑÜ ¾ɟ 1-4$ ¾ɥ ÏØ Þɭ 
¾ÈɩÍɠ ¾ØÑɭ ¾ɥ yÑȓÖȑÍ ÏɭÀɟ, ÅÔ Í¾ ȏ¾ ÞȓØàɟ ÅÖɟ 
¾ɥ ÒȕØɡ ØɟȑÜ ¾ɥ ¾ÈɩÍɠ Ñ ßɨ Åɟ¤] 
2.5% of the Tendered Value. The successful tenderer 

shall permit IPR to deduct a sum @ 2.5 % of gross 

amount of each running bill at the time of making 

payment to them for work done under the contract till 

deduction of full amount of Security deposit. 

 9 CPP Portal ÛɭÔÞɟ{È  

https://eprocure.gov.in/eprocure/app  
ÒØ Ïɭ¿Ñɭ ÍÎɟ Êɟ}ÑÙɨÊ ¾ØÑɭ ¾ɭ ȑÙ¤ 
ȑÑÛɭÏɟ ÏĦ ÍɟÛɭé ¾ɥ }ÒÙĜÐÍɟ 
 

Availability of Tender Documents 

for view and download  on CPP 

portal website  

 

ȏÏ- 22/11/2022  ¾ɨ ŢɟÍ9  10:00 Þɭ  10/1/2023  
¾ɨ 13:00 ÔÅɭ Í¾ 

 
 

 

From 10:00 Hours on 22/11/2022 Up to 13:00 

Hours on 10/1/2023. 

https://eprocure.gov.in/eprocure/app
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https://eprocure.gov.in/eprocure/app   

10  

Þɟ{È ȐÛȒmÅÈ, ×ȏÏ ßɨ Íɨ 
 
 
 
 
 
 
 
 
 
Site Visit, if any  

¤ÅʃȑÞ×ʇ ǬɟØɟ Þɟ{È ȐÛȒmÅÈ(×ȏÏ ßɨ( JȏÏ- 09/12/2022  
¾ɨ 15:00 ÔÅɭ Í¾  ÞɰÒ¾x yȑÐ¾ɟØɡ J Ŭɠ ÜɮÙɭę ş 
ȐŝÛɭÏɡ, ŢÕɟØɡ yȑÐ¾ɟØɡ, e-tender, ĚÙɟıÖɟ yÑȓÞɰÐɟÑ 
ÞɰĦÎɟÑ, {ɰȏÏØɟ ÒȓÙ ¾ɭ ÒɟÞ, ÕɟÈ, ÀɟɰÐɠÑÀØ-271317- 
ŢɟÎȑÖ¾Íɟ Þɭ |ÖÙ ǬɟØɟ9 etender.icdc@ipr.res.in ×ɟ 
ÏȕØÕɟÝ ÑɰÔØ9 -079-2396 2000, 2396 4009 ¾ɭ 
ÖɟĘ×Ö Þɭ ÞɰÒ¾x ȏ¾×ɟ Åɟ Þ¾Íɟ ßɮF 
 
Site visit by Agencies (if any) ð up to 15:00 Hours 
on   09/12/2022 
 
Contact officer Mr. Shailendra. Trivedi, officer 
in-charge, e-tender, Institute for Plasma 
Research, Near Indira Bridge, Bhat, 
Gandhinagar -382428. Preferably by email: 
etender.icdc@ipr.res.in or through Tel No:-079-
2396 2000, 2396 4009  
 

11 ȑÑȐÛÏɟ ÏĦÍɟÛɭÅ ÒØ ÔɨÙɠ ÒȕÛx 
ĦÒǲɠ¾ØÌ ¾ɥ ÖɟɰÀ 

 
 
 
 
Seeking pre-bid clarification on  
Tender document  
 

zÛɭÏ¾ CPP portal ÛɭÔÞɟ{È 
https://eprocure.gov.in/eprocure/app  ÒØ yÒÑɭ ŢǮʇ ¾ɨ 
yÒÙɨÊ ¾Ø¾ɭ ȏÏ- 12/12/2022  ¾ɨ 049// ÔÅɭ Í¾ 
ȑÑȐÛÏɟ ÏĦ ÍɟÛɭé ¾ɭ ÔɟØɭ Öʃ ĦÒǲɠ¾ØÌ ÖɟɰÀ Þ¾Íɟ ßɮ]  
 

The applicant can seek clarifications regarding Tender 

document up to 15:00 Hours on 12/12/2022 by 

uploading their queries on CPP portal website 

https://eprocure.gov.in/eprocure/app    

 
ĦÒǲɠ¾ØÌ ȏÏ-    29/12/2022  ¾ɨ 15:00 ÔÅɭ Í¾ 
}Þɠ ÛɭÔ ÒɨÈxÙ ÒØ yÒÙɨÊ ȏ¾×ɟ Åɟ¤Àɟ] 
 

The clarifications will be uploaded on the same 
web portal by 15:00 Hours on  29/12/2022 
 

12 ȑÑȐÛÏɟ¨ɰ ¾ɭ ¦ÑÙɟ{Ñ ÅÖɟ ¾ØÑɭ ¾ɥ 
zØɰÕ ÍɟØɡ¿ ©Ø ÞÖ× 
Start date and time of online 

submission of tenders 

 

ȏÏ. 30/12/2022  ¾ɨ 13:00 ÔÅɭ Þɭ 
 

From 13:00 Hours on 30/12/2022.   

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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13 ȑÑȐÛÏɟ¨ɰ ¾ɭ ¦ÑÙɟ{Ñ ÅÖɟ ¾ØÑɭ ¾ɥ 
yɰȑÍÖ ÍɟØɡ¿ ©Ø ÞÖ× 
Last date and time of closing of 
online submission of tenders 

ȏÏ-  10/1/2023  ¾ɨ 13:00 ÔÅɭ Í¾ 

 

13:00 Hours on 10/1/2023.  
 

14 Ô×ɟÑɟ ØɟȑÜ ÅÖɟ ¾ØÑɭ ¾ɥ yɰȑÍÖ 
ÍɟØɡ¿] 

 

 

 

 

Last date for submission of EMD. 
 

Ŭɠ ÜɮÙɭę ş ȐŝÛɭÏɡ, ŢÕɟØɡ yȑÐ¾ɟØɡ (e-tender), ĚÙɟıÖɟ 
yÑȓÞɰÐɟÑ ÞɰĦÎɟÑ, ÕɟÈ, ÀɟɰÐɠÑÀØ-271317 ¾ɭ ¾ɟ×ɟxÙ× 
Öʃ ȏÏ-  11/1/2023  ¾ɨ 13:00 ÔÅɭ ×ɟ }ÞÞɭ ÒßÙɭ  
ÏȕØÕɟÝ Þɰ. 079 23962000, 079 -23964009  

 

On or before   13:00 Hours on 11/1/2023 in the 

Office of Mr.  Shailendra. Trivedi  , Officer In-

charge (e-tender) , Institute for Plasma Research, Near 

Indira Bridge, Bhat, Gandhinagar -382428  

Phone no. 079 23962000, 079-23964009 

15 Í¾Ñɠ¾ɥ ÔɨÙɠ 'ÕɟÀ-I )  ¾ɭ 
¦ÑÙɟ{Ñ ¿ɨÙÑɭ ¾ɥ ÍɟØɡ¿ ©Ø 
ÞÖ× 
 
 
 
 
 

Date and time of online opening of 

Technical Bid (Part ïI) 
 

ȏÏ- 11/1/2023  ¾ɨ 15:00 ÔÅɭ   
Í¾Ñɠ¾ɥ ÔɨÙɠ 'ÕɟÀ-I) ĚÙɟıÖɟ yÑȓÞɰÐɟÑ ÞɰĦÎɟÑ, ÕɟÈ, 
ÀɟɰÐɠÑÀØ-271317 Öʃ ~ÒØ ÏÜɟx| À| ÍɟØɡ¿ ©Ø ÞÖ× 
ÒØ ¿ɨÙɠ Åɟ¤Àɠ] 
On  11/1/2023 at 15:00 Hours   

 

Technical bid (Part-I) will be opened at Institute 

for Plasma Research, Near Indira Bridge, Bhat, 

Gandhinagar -382428 at the stipulated date and time as 

above. 

16 yßxÍɟ Ţɟǭ ÔɨÙɠ¾Íɟx¨ɰ ¾ɥ ȐÛǡɠ× 
ÔɨȑÙ×ʇ 'ÕɟÀ-II ) ¾ɭ ¿ȓÙÑɭ ¾ɥ ÍɟØɡ¿ 
©Ø ÞÖ×] 
Date of opening of Price Bids (Part 

ïII) of Technically qualified bidders 
 

{Þ¾ɥ ÞȕÃÑɟ ÔɟÏ Öʃ Ïɡ Åɟ¤Àɠ] 

 

 

Will be notified at a later date. 
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ᵯᵾᵙ- r ᶀ9 ᵬᵾ ᵦᵾ ᵰᵾᵬᵨᵅᵣ 

PART-D: ELIGIBILITY CRITERIA  
   

ÔɨÙɠÏɟÍɟ, Åɨ ĦÛ×ɰ ¾ɥ ȑÑĞÑȑÙȒ¿Í zÛĤ×¾Íɟ¨ɰ ¾ɨ ÒȕØɟ ¾ØÍɭ ßʅ, ¾ɭÛÙ zÛɭÏÑ ¾ØÑɭ ¾ɭ ȑÙ¤ Òɟŝ 
ßʇÀɭ] Þɰ×ȓǞ }ǫÖ ĦÛɠ¾ɟØ Ñßɡɰ ȏ¾¤ ÅɟÍɭ ßʅ] 
The Bidders, who fulfill the following requirements on their own, shall only be eligible to apply. Joint 

ventures are not accepted. 
 

Sr. 

No. 
Eligibility Criteria  

Documentary proof for the eligibility  

(To be Scanned and Uploaded) 

Note: The bidders are requested to fill up the 

facts & figure in the prescribed format. Simply 

filling like Yes or No shall not be accepted. 

1. 

 

 

Should have satisfactorily completed 

Similar  works (s) in India,  having 

construction cost of Project as 

mentioned below,  during last 7 years 

as on ending previous day of last date of 

tender submission:  

(i) Three similar works each costing not 

less than  Rs 6.44 in Lakhs or 

(ii)  Two similar works each costing not 

less than Rs 9.66 in Lakhs  or                                       

(iii)  One similar work costing not less than   

Rs 12.88 in Lakhs.   

Note: 

Similar workò shall means 

Construction and/or repair and/or 

renovation of Building works 

(Excluding Road works). 

The value of executed works will be 

brought to current costing level by 

enhancing the actual value of work at 

simple rate of 7 % per annum, calculated 

from the date of completion to last date 

of receipt of tender. 

Work Orders & Completion certificate for each 

qualifying completed work(s) issued by an 

officer not below the rank of Executive 

Engineer or Equivalent officer or Owner or 

Client. 

 

Note: 

Completion certificates for works issued 

by Private parties shall be supported by 

TDS (Tax deducted at Source) 

Certificates for the said cost. 

 

 

 

 

2. Should have average annual turnover of 

Rs. 8.05 lakhs on construction work 

during the last three consecutive years 

ending 31st March, 2021.  

Note: Year in which no turnover or Zero 

is shown, would also be considered for 

working out the average. 

Annexure -Form ñAò: Financial information, 

Chartered Accountant certificate for the Annual 

financial turnover showing Profit & Loss. 

 

 

3 Should not have incurred any loss 

(profit after tax should be positive) in 

more than two years during the last five 

consecutive years ending on 31st March, 

2021.  

Annexure ïForm ñAò: Financial information,  

Chartered Accountant certificate for the Annual 

financial turnover showing Profit & Loss.  

4. Should have valid minimum Bank 

solvency of a Scheduled Bank of Rs. 

6.44 lakhs. 

Annexure Form ñBò- Form of Bankers 

Certificate from a scheduled  Bank 

5. a. The bidder shall be compliant 

with the Public Procurement 

Annexure-I, Self-Certification under preference 

to Make in India order Certificate 
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(Preference to Make in India), Order 

2017 (as amended from time to time) 

issued by Department for Promotion 

of Industry and Internal Trade 

(DPIIT), Ministry of Commerce and 

Industry. Also bidder must submit 

undertaking along with bid for local 

content of é. % offered in subject 

tender.  

 

b. ñOnly óClass-I local supplierô as 

defined in Public Procurement 

(Preference to Make in India), Order 

2017, are eligible to participate for 

subject tender ñ. 

 

 

 

Note:    

1. Any entity which has been barred by the Central/State Government, or any entity controlled by them from 

participating in any project and the bar subsists as on the date of Application, would not be eligible to submit 

an Application, individually. An Applicant should, in the last three years from the last day of submission of 

tender, have neither failed to perform on any contract, as evidenced by imposition of a penalty by an arbitral or 

judicial authority or a judicial pronouncement or arbitration award against the Applicant, nor been expelled 

from any project or contract nor have had any contract terminated for breach by such Applicant/ Consortium 

member. 

2. The firm has a valid working license (not expired) and a valid registration on certificate showing that the 

company is legally established under the law of government of India. 

3. The Firm should be qualified and not black listed by any government department / agencies. 

4. The bidder Firms should have executed similar nature of project as mentioned above in India only. 

5. The applicant should not be under liquidation, court receivership or similar proceedings. 

6. FIRMôS RESPONSIBILITY BEFORE PROPOSAL SUBMISSION 

a. The Bidder shall be responsible for all the costs associated with the preparation of the Proposal and 

participation in the selection process. IPR will not be responsible or in any way liable for such costs, 

regardless of the conduct or outcome of the selection process. 

b. The Bidder shall ensure that the bid is complete in all respects and conforms to all requirements indicated in 

the Tender document. Incomplete bids are liable for rejection. 
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ÕɟÀ- {9 ÏĦÍɟÛɭÅʇ ¾ɨ Ħ¾ɮÑ ©Ø yÒÙɨÊ ȏ¾×ɟ ÅɟÑɟ Ãɟȏß¤ |  
PART- E: DOCUMENTS TO BE SCANNED & UPLOADED  

ÞɰÕɟȐÛÍ ÔɨÙɠÏɟÍɟ ÞÕɠ ÒɟŝÍɟ ÖɟÑÏɰÊʇ ¾ɨ ÒȕØɟ ¾ØÑɭ ©Ø ¦ÑÙɟ{Ñ ȑÑȐÛÏɟ ÏĦÍɟÛɭÅ ÅÖɟ ¾ØÑɭ Þɭ 
ÒßÙɭ zÛĤ×¾ ÞÕɠ ÏĦÍɟÛɭÅʇ ¾ɭ ¾ĜÅɭ Öʃ ¿ȓÏ ¾ɨ ÞɰÍȓǲ ¾ØʃÀɭ] {ċÄȓ¾ ¤ÅʃȑÞ×ʇ ¾ɨ ÔɨÙɠ ÅÖɟ ¾ØÑɭ ¾ɥ 
yÛȑÐ ¾ɭ ÕɠÍØ ȑÑĞÑȑÙȒ¿Í ÞȕȑÃ×ʇ ¾ɭ yÑȓÞɟØ ÏĦÍɟÛɭÅʇ ¾ɨ Ħ¾ɮÑ . ÕØÑɟ ©Ø yÒÙɨÊ ¾ØÑɟ 
zÛĤ×¾ ßɮ9 
 
Prospective Bidders shall satisfy themselves of fulfilling all the eligibility criteria and in 
possession of all the documents required before submission of online tender document. The 
interested agencies are required to scan / fill in and upload the documents as per following lists 
within the period of bid submission:  
 

Ę×ɟÑ Ïʃ9 ÔɨÙɠÏɟÍɟ¨ɰ Þɭ yÑȓØɨÐ ßɮ ȏ¾ Ûɭ ȑÑÐɟxȎØÍ ŢɟȼÒ Öʃ ÍĖ×ʇ ©Ø zɰ¾îɭ ¾ɨ ÕØʃ] ÔÞ ßɟɰ ×ɟ Ñßɡɰ 
ÕØÑɟ ĦÛɠ¾ɟØ Ñßɡɰ ȏ¾×ɟ Åɟ¤Àɟ] 
 
Note: The Bidders are requested to fill up the facts & figure in the prescribed format. Simply 
filling like Yes or No shall not be accepted.  
 

1 Proof of Eligibility Criteria No.1:  
 

(i) Work Orders & Completion certificate for each qualifying completed work(s) 

issued by an officer not below the rank of Executive Engineer or Equivalent officer 

or Owner or Client. 

 

Note: Completion certificates for work orders issued by Private parties shall be supported 

by TDS (Tax deducted at Source) Certificates for the said cost. 

 

(ii)  Form ñKò Performance Report for Completed works mentioned in Eligibility 

Criteria 1. 
 

2 Proof of Eligibility Criteria No. 2  

Annexure ïForm ñAò: Financial information, Chartered Accountant certificate for the 

Annual financial turnover showing Profit & Loss.  

3 Proof of Eligibility Criteria No. 3   

Annexure ïForm ñAò: Financial information, Chartered Accountant certificate for the 

Annual financial turnover showing Profit & Loss.  

4 Proof of Eligib ility Criteria No. 4: Annexure Form òBó- Form of Bankers Certificate from 
a Bank 

5 Proof of Eligibility Criteria No 5, 

Annexure-I , Self-Certification under preference to Make in India order Certificate 

6 Copy of EMD submitted. 

7 Form òCó- Details of all Construction works completed during last 7 years ending last 

day of submission of tender.  
     8 Form òDó- Details of construction works Under Execution (Ongoing works)  

9 Form òEó- Information about Organization Structure  

10 Form òFó- List of Adminis trative & Technical staff available with the Bidder and that 
proposed to be deployed to complete  this  work in  time 

11 Form òGó- Information about construction plant, Machinery, Equipment, Accessories, 
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infrastructure facility proposed by the bidder and that proposed to be deployed to 
complete this work in time.  

12 Form òHó Mandate Form for Payment as per Format given. 

13 Form òIó Undertaking  to be furnished by Bidders       

14 Form òJó ð Letter of transmittal (To be up -loaded on their letter -head ) 

15 PAN (Permanent Account Number) Registration / TAN Registration details  

16 GST Registration Certificate 

17 Form òKó Copy of Performance report  

18 Integrity Pact: letter from bidder to the Institute as per format in Tender. 

19 
ANNEXURE -II   - Self-Certification under Eligibility declaration from specified 
counties 

20 Memorandum of Association / Partnership deed (if required) 

21 Additional documents if any  to meet the eligibility criteria  

Note : Scanned copy of original certificates to be uploaded  

   
Note: 

1. The applicant may furnish any additional information, which they think necessary to 
establish their eligibility and capability to successfully complete the envisaged work. No 
information shall be entertained after last date of online submission of  tenders unless it is 
called by the competent authority.  If any information furnished by the applicant is found 
incorrect at a later stage, they shall be liable to be debarred from tendering /taking up of 
work in IPR. IPR reserves the right to verify the p articulars furnished by the applicant 
independently and  reject any application without assigning any reason. Prospective 
bidders shall satisfy themselves of fulfilling all the eligibility criteria before submission of 
the tender. The Institute reserves the right to not consider the tender documents of the 
bidders not fulfilling the stipulated criteria . 

 

2. It is binding on the bidder to fill the data required for assessment of eligibility criteria in 
the excel sheet uploaded for the purpose. The technical evaluation shall be done based on 
the data provided in excel sheet and the relevant documents uploaded to support the 
same. In case where the relevant information is not filled in the uploaded excel sheets 
while commensurate supporting documents are uploaded, the supporting documents 
shall not be considered in evaluation. Therefore the bidders in their own interest shall fill 
all the relevant information in excel sheets and upload relevant documents. IPR shall not 
accept any new document after bid opening. IPR may ask for clarification and submission 
of documents in support of documents/information already submitted.  



Washroom renovation work at Institute for Plasma Research Campus, Bhat, Gandhinagar (IPR), ð 382428, Gujarat.  
Part I Technical Bid                                                                                                                                                        Page 19 of 261 

 

PART- F   

TENDER EVALUATION PROCESS  

 

I. Technical Bid: 

  

The bidders shall be evaluated for Eligibility Criteria as per Part D above. After evaluation of 

Tender bids as per the Eligibility Criteria as mentioned, a list of qualified bidders shall be prepared. 

 

II. Price Bid:   
 

The prices of item(s) should be quoted in the Price Bid only. The Technically qualified bidders 

shall be notified about the date and time of opening of Price bid on the CPP Portal. 

 

The Price bid of Technically Qualified bidders shall only be opened.  

 

III. Award of Work:  

  

The lowest quoted bidder i.e.  L1 bidder shall be selected.  

 

 

Note:  

 

The Bidders are required to upload all the required documents on the e-Tender portal only, In case 

the required documents are not uploaded by the bidders or the bid does not contain mandatory 

information, the bidder will be summarily disqualified. The decision of Institute in regard of 

disqualification shall be final and binding. No claim whatsoever shall be admissible.  
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SECTION ð 1     (iii)  
BRIEF PARTICULARS OF THE WORK  

 

ŢĦÍɟȐÛÍ Þɟ{È {ɰĦÈɡĐ×ȕÈ ÓɦØ ĚÙɟıÖɟ ȎØÞÃx ÒȎØÞØ, {ɰȏÏØɟ ȐŤÅ ¾ɭ ÒɟÞ, ÕɟÈ, ÀɟɰÐɠÑÀØ -271317   
Öʃ ȒĦÎÍ ßɮ 
 

The proposed site is located at Institute for Plasma Research campus, Near Indira Bridge, Bhat, 

Gandhinagar ï 382428  
 

ȑÑȐÛÏɟ¾ɟØ ¾ɨ ÞÙɟß Ïɡ ÅɟÍɠ ßɮ ȏ¾ ÜɮÙɭęş ȐŝÛɭÏɡ, ¦ȏÓÞØ {ɰÃɟÅx |-ÈʃÊØ, I PR ( |ÖɭÙ(9 
et ender.i cdc@i pr .res.i n) Þɭ ÞɰÒ¾x ¾Ø¾ɭ Dean ( admi n) , ĚÙɟıÖɟ yÑȓÞɰÐɟÑ ÞɰĦÎɟÑ ¾ɥ ÒȕÛx 
yÑȓÖȑÍ Þɭ ¾ɟ×x ĦÎÙ ÒØ ÅɟÑɭ ¾ɥ ÞÙɟß Ïɡ ÅɟÍɠ ßɮ Íɟȏ¾ ȑÑÖɟxÌ ÒɟÑɠ ©Ø ȐÔÅÙɠ ¾ɭ ȑÙ¤ ÞɰÕɟȐÛÍ 
ÏɨßÑ ȐÔɰÏȓ̈ɰ ¾ɨ ËɭØ ¾ØÑɭ ¾ɭ ȑÙ¤ Þɟ{Èʇ ¾ɭ ĦÎɟÑ Í¾ ÒßȓɰÃ ¾ɭ ÞɟÎ ¿ȓÏ ¾ɨ . ¿ȓÏ ¾ɨ . ¿ȓÏ ¾ɨ 
ÒȎØȑÃÍ ȏ¾×ɟ Åɟ Þ¾ɭ] {Þ ¾ɟÖ ¾ɨ ÒȕØɟ ¾ØÑɭ ÛɟÙɭ Éɭ¾ɭÏɟØ ÞɰĦÎɟÑ ¾ɭ ÞȓØàɟ ȐÛȑÑ×ÖÑ ©Ø ȏ¾Þɠ Õɠ 
}Ò¾ØÌ, ÞɰÃɟÙÑ, ÅÙ ȑÑ¾ɟÞɠ, ÞȓØàɟ {ĕ×ɟȏÏ ¾ɭ ßĦÍɟɰÍØÌ ¾ɭ ÞɰÔɰÐ Öʃ ÞɰĦÎɟÑ . ÒȓȑÙÞ yȑÐ¾ɟȎØ×ʇ 
ǬɟØɟ ÙÀɟ¤ À¤ ĦÎɟÑɠ× ÞɟɰȐÛȑÐ¾ ȑÑ×Öʇ ¾ɟ ÞćÍɠ Þɭ ÒɟÙÑ ¾ØʃÀɭ] 
 

The tenderer is advised to visit the site of work with prior permission of Dean (Admin) Institute for 

Plasma Research by contacting Mr. Shailendra trivedi, Officer In charge e-tender, IPR (Email: 

etender.icdc@ipr.res.in) within the specified period as mentioned in Notice, to acquaint 

himself/herself/themselves with access to sites location for stacking the materials probable tapping 

points for construction water and electric power. The contractor carrying out this work will strictly 

abide by security regulation of the Institute and also local statutory regulations imposed by the 

Institute / Police authorities regarding transshipment of any equipment, operation, drainage, 

security etc., wherever applicable.  

TENTATIVE SCOPE OF WORK : 

 
The Institute desires to carryout Civil renovation works of old washrooms inside old building 

which includes dismantling of existing old flooring and cladding, doors, windows, toilet fittings, 

drainage lines, water supply lines etc., laying of new water supply lines, drainage lines, water 

proofing, repairing to structure, flooring concrete, filling, tile flooring and cladding, Plastering, 

false ceiling work, toilet fittings and fixtures, foors and windows, other carpentry & plumbing 

related miscellaneous works etc., at IPR Campus, Bhat, Gandhinagar. 

 

The said renovation work is inclusive of providing all materials, labour, etc. with good quality 

workmanship, complete, so as the building/shed/structure is renovated and repaired as per desired 

requirements. 

 

 

mailto:prashant@ipr.res.in
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SECTION ð 1 - (iv)  
INFORMATION & INSTRUCTIONS FOR BIDDERS  

1.0 General:- 

 

1.1. All information called for in the enclosed forms should be furnished against the relevant 

columns in the forms. If for any reason, information is furnished on a separate sheet, this fact 

should be mentioned against the relevant column. Even if no information is to be provided in a 

column, a ñNilò or ñno such caseò entry should be made in that column. If any particulars /queries 

are not applicable in case of the Bidder, it should be stated as ñNot Applicableò. The Bidders may 

please note that giving incomplete/ unclear information called for in the forms, or making any 

change in the prescribed forms, or deliberately suppressing any information, may result in 

disqualification of the Bidder summarily. Applications duly filled in / scan copies of original shall 

be uploaded in web site: https://eprocure.gov.in/eprocure/app  before closing date and time of 

online submission of tender. No applications shall be received in physical form. 

1.2. The Bidder should sign each page on the application along with enclosures with rubber 

stamp before scanning / uploading.  

1.3. Overwriting should be avoided. Corrections, if any, should be made by neatly crossing out 

and shall be rewritten with initials and date. Pages of the pre-qualification document are numbered. 

Additional sheets, if any added by the Bidder, should also be numbered by him. They should be 

uploaded along with letter of transmittal. 

1.4. References, information and certificates from the respective clients certifying suitability, 

technical knowhow or capability of the Bidder should be signed by an officer not below the rank of 

Executive Engineer or equivalent. 

1.5. The Bidder may furnish any additional information, which he thinks is necessary to 

establish his capabilities to successfully complete the envisaged work. He is, however, advised not 

to furnish superfluous information. No information shall be entertained after submission of tender 

document unless the Institute calls for it.  

1.6. Any information furnished by the Bidder found to be incorrect either immediately or at a 

later date, would render him liable to be debarred from tendering/taking up of work in IPR. 

1.7. Any clarification given by the Institute on the basis of queries raised by the Bidders shall be 

uploaded and shall become part of the tender condition.  

 

1.8. Confidentiality Clauses: - 

i)  Confidentiality:  

No party shall disclose any information to any óThird party' concerning the matters under this 

contract generally. In particular, any information identified as" Proprietary" in nature by the 

disclosing party shall be kept strictly confidential by the receiving party and shall not be disclosed 

to any third party without the prior written consent of the original disclosing party. 

This clause shall apply to the sub-contractors, consultants, advisors or the employees engaged by a 

party with equal force. 

ii)  "Restricted infor mation": - 

Any contravention of the above-mentioned provisions by any contractor, sub-contractor, 

consultant, adviser or the employees of a contractor, will invite penal consequences under the 

above said legislation. 

iii)  Prohibition against use of IPR's name without permission for publicity purposes: The 

contractor or sub-contractor, consultant, adviser or the employees engaged by the contractor shall 

not use IPR's name for any publicity purpose through any public media like Press, Radio, TV or 

Internet without the prior written approval of IPR. 

 

2.0 Method of Application:  

 

https://eprocure.gov.in/eprocure/app
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2.1  If the Bidder is an individual, the application shall be signed by him above his full 

typewritten name and current address. 

 

2.2  If the Bidder is a proprietary firm, the application shall be signed by the proprietor above 

his full typewritten name and the full name of his firm with its current address. 

 

2.3  If the Bidder is a firm in partnership, the application shall be signed by all the partners of 

the firm above their full typewritten names and current addresses or alternatively by a partner 

holding power of attorney for the firm. In the latter case a certified copy of the power of attorney 

should accompany the application. In both cases a certified copy of the partnership deed and 

current address of all the partners of the firm should accompany the application. 

 

2.4  If the Bidder is a limited company or corporation, the application shall be signed by a duly 

authorized person holding power of attorney for signing the application accompanied by a copy of 

the power of attorney. The Bidder should also upload a copy of the Memorandum of Articles of 

Association duly attested by a Public Notary. 

 

3.0  Final Decision Making Authority:  

 

The Director, IPR reserves the right to accept or reject any application/s and to annul the pre-

qualification process and reject all applications at any time, without assigning any reason or 

incurring any liability to the Bidders.  

 

4.0  Particulars provisional: 

 

The particulars of the work given in Section-1 (iii) are provisional. They are liable to change and 

must be considered only as advance information to assist the Bidder. 

 

5.0  The Bidder should own construction equipment as per list required for the proper and 

timely execution of the work. Else, he should certify that he would be able to manage the 

equipment by hiring, etc. and submit the list of firms from whom he proposes to hire. 

 

6.0  The Bidder should have sufficient number of Technical and Administrative employees 

for the proper execution of the contract. The Bidder should submit list of well qualified and 

experienced Engineers and Supervisors stating clearly how those would be deployed for execution 

of works. 

 

B - GENERAL  RULES & DIRECTIONS  

 

1.0  Scope of bid : The Dean, (Admin), IPR invites bids for the work. The successful bidder 

should provide the services during the period of work as per the terms and conditions specified in 

the NIT, general condition of contract, technical specifications, special conditions of contract and 

schedules. 

 

2.0  Eligible bidders 

2.1  Bidding is open to all eligible bidders meeting the eligibility criteria as defined in 

prequalification criteria. Bidders are advised to note the eligibility criteria specified in the notice 

inviting tender. 

 

2.2  Incomplete bids and bidders not meeting the minimum qualification criteria shall be 

summarily rejected. It may be noted that mere submission of bid does not imply that your offer 

shall be considered. Tenders are considered only after IPR  themselves assess the document 

submitted along with the bid by the bidder meets the eligibility criteria as specified in notice 

inviting e-tender during evaluation of bid. 
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2.3  The bidder who has been blacklisted / de-registered / holiday at any of the sites of IPR, 

DAE, and any other government department shall not be eligible for participation in tenders of IPR 

for that period. 

 

3.0  One bid per bidder 

 

3.1  Each bidder shall submit only one bid. A bidder who submits or participates in more than 

one bid will cause the bidderôs participation to be disqualified for all the proposals. 

 

4.0  Cost of bidding 

 

4.1  The bidder shall bear all costs associated with the preparation and submission of his bid and 

the Institute will in no case be responsible and liable for these costs. 

 

5.0  Site visit 

 

5.1  The bidder and any of his authorized personnel or agents may be granted permission by the 

IPR to enter upon its premises and lands for the purpose of site visit. The Bidder is advised to visit 

the site of work, at his own cost, and examine it and its surroundings by himself, collect all 

information that he considers necessary for proper assessment of the prospective assignment. He 

may contact  Mr. Shailendra Trivedi, officer in -charge, e-tender, Institute for Plasma Research, 

Near Indira Bridge, Bhat, Gandhinagar -382428. Preferably by email: etender.icdc@ipr.res.in or 

through Tel No:-079-2396 2000, 2396 4009, for fixing appointment prior to visit the site.  

However, the bidder, his personnel and agents will be responsible against all liability in respect 

thereof, including death or personal injury, loss of or damage to property, and any other loss, 

damage, costs, and expenses incurred as a result of the inspection. 

 

5.2  The bidder should inform the Institute at least two days in advance about the proposed site 

visit. 

 

5.3  The bidder, at his own responsibility and risk is encouraged to visit, inspect and survey the 

site and its surroundings and satisfy himself before submitting his bid as to the form and nature of 

the site, the means of access to the site, the accommodation he may require, etc. 

 

5.4  In general, bidders shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect their bid. A bidder shall be 

deemed to have full knowledge of the site, whether he inspects it or not and no extra claims due to 

any misunderstanding or otherwise shall be allowed. 

 

5.5  The costs of visiting the site shall be at the biddersô own expense. Any report shared at the 

site, by the Institute is subject to verification by the contractor. Any deviations of information in 

the report and the actual site will not be the responsibility of the IPR. 

 

5.6  The bidders are requested to bring photo identification like passport, votersô identity card, 

and driving license, PAN card, identity card issued by employer, Aadhar card etc. for security 

regulations. Any electronic devices like mobiles, radio, transistors, camera etc. are not allowed 

inside IPR premises.  

 

5.7  The bidder shall forward any query/question by e -mail within the stipulated date and time 

given in NIT. The clarification given by the IPR shall be visible to all the bidders without 

disclosing the identity of the bidder raising the query. The questions/query received after stipulated 

date and time shall not be entertained and no response shall be forwarded. The submission of bid 

shall mean that the bidder has seen the response and accepts the content. 
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6.0  Content of bidding documents 

 

6.1  Submission of a bid by a bidder implies that he/they has/have read this notice and all other 

contract documents, clarification, addendum, corrigendum and has made himself aware of the 

scope and specifications of the work to be executed and of conditions.  

 

6.2  The bidder shall submit the bid, which satisfies each and every condition laid down in the 

bid documents, failing which, the bid is liable to be rejected. 

 

6.3  The documents listed below comprise one set of bid document: 

  

ü Technical Bid  

ü Price Bid 

ü Drawings 

 

7.0  Pre-bid meeting:   Not applicable 

 

8.0  Amendment of bid documents 

 

8.1  Before the deadline for submission of bids, IPR may modify the bidding documents by 

issuing addendum on web site. 

 

8.2  Any addendum so issued shall be part of the bid documents as well as contract document. 

 

8.3  To give prospective bidders reasonable time to take an addendum into account in preparing 

their bids, the IPR may extend the date for submission of bids, if necessary. 

 

8.4  Corrigendum, addendum or any other information regarding tender shall be uploaded only 

on web site. Hence, the bidders are requested to visit the web site 

(https://eprocure.gov.in/eprocure/app) regularly. The above documents shall become part of bid 

and agreement. Submission of bid shall imply that bidder has noted and accepted content of all the 

corrigendum/addendum/clarifications and effect of same has been included in price bid. 

 

9.0  Language of the bid 

All documents relating to the bid shall be in the English language, unless stated otherwise.  

 

10.0 Earnest Money Deposit  

 

10.1 The Earnest Money Deposit amount may be submitted in the modes described below. The 

IPR shall not pay interest on the same in any case. The bidder is responsible for timely 

submission  of Earnest Money Deposit, so that IPR receives the same before stipulated date 

and time. If the  EMD submission by the bidder within the stipulated date and time is not 

received by the IPR due to reasons beyond control of the bidder, bid will be considered as 

non-responsive and rejected. If the Earnest Money Deposit submitted by bidder is less than 

stipulated, the bid shall be rejected. The Earnest Money Deposit to be submitted in the form 

of Insurance Surety Bonds or demand draft or Pay order of any Scheduled Bank in favour of 

INSTITUTE FOR PLASMA RESEARCH, Bhat, Gandhinagar, Gujarat. The bid can only be 

submitted after uploading the scanned copy of DD etc. and original should be deposited in 

office of Tender Inviting Authority within the period of bid submission. The bidder is solely 

responsible for timely deposition of Earnest Money Deposit in the correct account. 

10.2 Deleted 
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10.3  (a) Earnest Money Deposit of qualified unsuccessful bidders shall be returned at the earliest 

after expiry of the final bid validity and latest on or before the 30th day after award of the 

contract.  

(b) In case of two part bid, the Earnest Money Deposit of technically unqualified bidders 

during first stage i.e. technical evaluation etc. shall be returned within 30 days of declaration of 

result of first stage i.e. technical evaluation etc. 

(c) Earnest Money Deposit of successful bidder will be returned after submission of the 

performance guarantee of requisite amount.  

(d) Earnest Money Deposit of the bidder who has withdrawn the bid shall be returned after 

opening of the bid.  

10.4 The Earnest Money Deposit shall be forfeited, if;  

a) The bidder withdraws / modifies his bid or any item thereof after opening of bid. 

  b) The successful bidder fails within the specified time limit to submit the performance 

guarantee and commence the work.  

10.5 The IPR at its discretion shall refund the Earnest Money Deposit by RTGS/NEFT or through 

any other electronic mode to the account number as registered by the bidder himself on e ï

tendering portal. 

The bid can only be submitted after uploading the scanned copy of EMD and original should be 

deposited in office of e-tender officer within the period of bid submission as mentioned.  

 

Bids received without EMD shall be summarily rejected.  

 

Exemption from payment of EMD: The firms registered with Micro & Small Enterprise (MSEs) 

are exempted from payment of EMD (if applicable) provided valid registration certificate is 

uploaded along with the offer. 

 

 

11.0  Bid prices, rates & taxes 

 

11.1  The bidder should quote his/their rates in figures only. 

 

11.2  In the case of item rate tenders, only rates quoted shall be considered. In case of lump sum 

tender, only lump sum quoted amount shall be considered. 

 

11.3  The rates, prices and total bid price submitted by the contractor shall be inclusive of 

terminal or other duties, GST, VAT, CST, turnover tax, work contract tax, octroi, cess, or any other 

similar tax applicable under the existing laws or levy by the statuary authorities/state/central 

government in performance of this contract including GST. This is an indivisible works contract. 

The rates quoted shall include all taxes including Goods and Service Tax (GST) at applicable rates 

and levies, duties, cess etc., payable under respective statues. Deductions as per statutes will be 

effected from the bill and remitted to the Department concerned.          

 

11.4  Tax deduction at source 

 

At the time of its payments due to the contractor under this contract, the statutory deduction of 

income tax at source (IT TDS) shall be made from time to time as may be required by the 

government.  

 

IPR shall provide the necessary tax deduction certificates to the contractor within the time 

stipulated by the relevant law to enable the contractor to file the same with the government. 

 

11.5  The evaluation of price bid will be done strictly on the basis of rates/total bid price quoted 

by bidder in the price bid format. 
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12.0  Currencies of bid and payment 

 

12.1  The unit rates and the prices shall be quoted by the bidder in Indian rupees, unless 

otherwise specified in the special conditions of contract. 

 

13  Bid validity  

 

13.1 The bids submitted shall remain valid for acceptance for a period of 180 days from the date 

of opening of the technical bid. The bidder shall not be entitled during the period of validity, to 

revoke or cancel his bid or vary / modify the bid given or any item thereof.  

 

13.2  In exceptional circumstances, prior to expiry of the original bid validity period, IPR may 

request the bidders to extend the period of validity for a specified additional period. The request 

and the responses thereto shall be made in writing. A bidder may refuse the request without 

forfeiting its Earnest Money Deposit but his bid will not be considered. A bidder agreeing to the 

request will not be required or permitted to modify its bid, but will be required to extend the 

validity of its Earnest Money Deposit  for the period of the extension. 

 

14.0  Alternative proposals by bidders 

 

14.1  Bidders shall submit offers that comply with the requirements of the bidding documents, 

including the basic technical design as indicated in the drawing and specifications. Alternatives 

will not be considered. 

 

15.0  Submission of the bids 

 

15.1  The date and time of on-line bid submission shall remain unaltered even if the specified 

date for the submission of the bid is declared as holiday for the office inviting tender. 

 

15.2  The IPR may extend the deadline for submission of bids by issuing an amendment, in 

which case, all rights and obligations of the Institute and the bidders previously subject to the 

original deadline will then be subject to the new deadline. 

 

15.3  Any bid received by the IPR after the deadline prescribed above will be rejected. 

 

15.4  The bidders shall note the following before submission of bid 

 

(a)  If the digital signature certificate (DSC) holder is sole proprietor of the firm, power of 

attorney need not be submitted. 

 

(b)  In case DSC holder is bidding on behalf of partnership firm, joint venture, consortium etc. 

power of attorney or any other legally acceptable document viz. partnership deed, board 

resolution etc. authorizing DSC holder to bid on behalf of the bidder is to be uploaded. In 

case of non-submission the bid shall be summarily rejected. 
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16.0  Bid opening 

 

16.1  Tender opening shall be done on-line. On opening, the Bidders can see their bid status. The 

authorized representative of Bidders may remain present (if so desires) during opening of 

Bid. The authorized representative should have valid photo identity and original authority 

letter issued by competent authority of their company. If the date of opening is declared as 

holiday then bid will be opened on next working day. In exceptional cases opening of 

tenders can be done on any day or time after scheduled date and time of opening. 

Corrigendum issued for opening of tender shall be uploaded on website. 

 

16.2 The bids without stipulated Earnest Money Deposit with this tender and other mandatory 

documents as per NIT shall be summarily rejected. 

 

16.3  In two part tenders financial bid of only qualified bidder shall be opened. 

 

17.0  Clarifica tion of bids 

 

17.1  To assist in the examination and comparison of bids, the IPR may, at its discretion, ask any 

bidder for clarification of his bid, including breakdown of unit rates. The request for clarification 

and the response shall be in writing or by email / fax, but no change in the price or substance of the 

bid shall be sought, offered, or permitted. If the bidder does not respond within the stipulated time, 

then the bid of the bidder will be evaluated on its own merit. 

 

17.2  Bidder shall not contact the IPR on any matter relating to his bid from the time of the bid 

opening to the time the contract is awarded. 

 

17.3  Any effort by the bidder to influence the IPR bid evaluation, bid comparison or contract 

award decisions, may result in the rejection of his bid. 

 

18.0  Examination of bids and determination of responsiveness 

 

18.1  Prior to detailed evaluation of bids, the IPR will determine whether each bid(s) meets  

(a) The minimum requirements as per Eligibility criteria  

(b) Is accompanied by the required Earnest Money Deposit  

(c) Is responsive to the requirements of the bidding documents.  

(d) Has been properly signed by authorized signatory as per clause-15.4. 

 

18.2  A responsive bid is one which conforms to all the terms, conditions and specification of the 

bidding documents. 

 

19.0  Notification of award and signing of agreement 

 

19.1  The bidder whose bid has been accepted will be notified of the award by the IPR prior to 

expiration of the bid validity period by issue of work order. The notification may also be made 

through letter of intent, wherein the work order shall follow. 

 

19.2  The details of award can be seen on web site. The bidders can request for debriefing in 

writing within fifteen days of award. They shall be informed about suitable days to visit the office 

of the concerned officer. Requests beyond deadline shall not be entertained. 

 

19.3  The work order will constitute the formation of the contract subject only to the furnishing 

of a performance guarantee within period as specified in schedule F.  
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19.4 An agreement shall be made and signed by both the parties. The agreement will incorporate 

all correspondence between the IPR and the successful bidder, bid documents etc. The bid 

document as uploaded on website https://eprocure.gov.in/eprocure/app shall be forming part of 

agreement. The successful bidder shall be responsible for compliance at his own cost with the 

stamp duty act of the state where the agreement is being executed. The non-judicial stamp paper of 

appropriate value after adjudication shall be submitted by the successful bidder at his own cost. 

 

20.0  Corrupt or fraudulent practices  

 

20.1  The IPR requires that bidders / suppliers / contractors under this contract, observe the 

highest standard of ethics during the procurement and execution of this contract. In pursuance of 

this policy, the IPR: 

 

(a) Defines, for the purpose of these provisions, the terms set forth below as follows: 

  

 (i) ñcorrupt practiceò means the offering, giving, receiving or soliciting of anything of value 

to influence the action of a public official in the procurement process or in contract execution; and 

 

 (ii) ñfraudulent practiceò means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the IPR, and includes 

collusive practice among bidders (prior to or after bid submission) designed to establish bid prices 

at artificial non-competitive levels and to deprive the IPR of the benefits of free and open 

competition. 

(b)  Will reject a proposal for award of work if it determines that the bidder recommended for 

award has engaged in corrupt or fraudulent practices in competing for the contract in question. 

 

(c)  will declare a bidder ineligible, either indefinitely or for a stated period of time, to be 

awarded a contract / contracts if at any time it determines that the bidder has engaged in corrupt or 

fraudulent practices in competing for, or in executing, the contract. 

 

20.2  The bidder may make representation in connection with processing of tender directly and 

only to the competent authority (calling tender) as mentioned in the tender document. However, if 

such representation is found to be un-sustentative and/ or frivolous and if the tender has to be 

closed because of the delays / disruptions caused by such representations and the job has to be re-

tendered, then such bidder will not be allowed to participate in the re-invited tender.  

 

 In case, any bidder while making such representation to competent authority also involves 

other officials of IPR and / or solicits/ invokes external intervention other than as may be permitted 

under the law and if the tender has to be closed because of the delays / disruptions caused by such 

interventions and has to be re-tendered, then the particular bidder will not be allowed to participate 

in the re-invited tender. 

 

 

21. Purchase Price Preference benefits under MSME including benefits under PPP- Make in India 

policy (if applicable) will be provided to the Industries as per the policies of Government of India 

in force at the time of evaluation of the offers provided their offer is in compliance with the terms 

and conditions of the tender (if it is applicable as per Government rules for this Work tender). 

 

22.0  Disclosures 

 

22.1  Any change in the constitution of the contractorôs firm, where it is a partnership firm, joint 

venture or consortium partnerships as declared in the bid should be disclosed to the IPR, at any 

time between the submission of bids and the signing of the contract.  
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SECTION ð 1 - (v) STANDARD FORMATS/Annexures  
STANDARD FORMATS FOR ELIGIBILITY CRITERIA TO BE 

UPLOADED  
 

FORM òJó: LETTER OF TRANSMITTAL  
From:                                                                                                                             

______________________ 

______________________ 

______________________ 
To 

The Dean (Admin), 

Institute for Plasma Research,  

Bhat, 

Gandhinagar ï 382428 

 

Kind Attention: Dean (Admin) / Mr. Shailendra Trivedi Shailendra Officer In-charge (e-tenders) 

 

Subject: Submission of bids for the Tender for ñWashroom renovation work at Institute for Plasma Research 

Campus, Bhat, Gandhinagar (IPR), ï 382428, Gujaratò 

 

Ref: E-Tender Notice No.: IPR/TN/CIVIL/10/2022   

Sir/Madam, 

Having examined the details given in press Notice and Tender document for the above work, I/We hereby submit the 

bid document and other relevant information. 

1. I/We hereby certify that all the statements made and information supplied in the enclosed Forms and 

accompanying statements are true and correct. 

 

2. I/We have furnished all information and details necessary for eligibility and have no further pertinent information 

to supply. 

3. I/We submit the requisite certified solvency certificate and authorize IPR to approach the Bank issuing the 

solvency certificate to confirm the correctness thereof.  I/We also authorize IPR officials to approach individuals, 

employers, firms and Institute to verify our competence and general reputation. 

4. I/We also authorize IPR officials to approach individuals, employers, firms and corporation to verify our 

competence and general reputation. 

5. I/We submit the following documents/certificates in support of our Eligibility for having successfully completed 

the following works: 

 

It is certified that the information given in the enclosed eligibility bid are correct. It is also certified that I / We shall be 

liable to be debarred, disqualified / cancellation of enlistment in case any information furnished by me / us is found to 

be incorrect.  

 

Enclosures. 

 

Date of submission:                             Seal and signature of bidder 

S. No. Name of work Certified by/from  
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FORM ñAò: 

FINANCIAL INFORMATION  

 

I. Financial Analysis - Details to be furnished duly supported by figures in balance sheet/ 

profit and loss account for the last five years duly certified by the Chartered Accountant,  

 

 

Particulars Financial Year 

2016-17 2017-18 2018-19 2019-20 2020-21 

i) Gross Annual turnover 

on construction work 

Rs. (In Lakhs) 

     

ii)  Net Profit / Loss  (Profit 

after tax)  

 

(In case of Loss, figure 

should be entered with 

negative sign) Rs. (In 

Lakhs) 

     

 

 

 

 

 

 

Signature of Chartered Accountant with seal 

           

Signature of bidder(s) with date & seal  
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FORM òBó: 
 FORM OF BANKERõS CERTIFICATE FROM SCHEDULED BANK 

 
 
This is to certify that to the best of our knowledge and information that                                                                           

M/s. ________________________________________________________   ( with address ) as a 

customer of our bank are / is respectable and can be treated as good for any engagement up to a 

limit of                                 Rs. _____________ (Rupees 

_______________________________________). 

 

This certificate is issued without any guarantee or responsibility on the bank or any of the officers.  

 
 
 
 (Signature) 
For the Bank 
 
 

 
NOTE:  (1)  Bankers certificates should be on letter head of the Bank 

(2) In case of partnership firm, certificate should include names of all partners 
as recorded with the Bank. 
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FORM òCó: 
Details of all Construction works completed during last 7 years ending last day 

of submission of tender. 

 
 

 
Note:  

1) For similar completed works, Original or attested scanned copies of initial w ork order and final 
completion certificate from client have to be uploaded.  

2) The final completion certificate shall mention Name of work, Work order value, Completion value, 
duration, Client name & Address, Location of work, Stipulated start and completion  date, Actual 
Start and Completion date, Reasons for Delay (if any), Nature of Work etc.  

3) Bidder should submit separate form for giving details of work completed for each year, separate 
sheets if any shall be numbered in sequence. 

4) Certified that the above list of work complete and the information given is correct to knowledge 
and belief. 

 
      Signature of bidder(s) with date & seal  

Details  Work -1  Work -2  Work - 3 
ééé 

Project name & Location:        

Owner or client: ( Name and Address, contact 
Number of  

  
    

 

Officer to whom reference can be made)        

Project description:        

1.   Type of Building:        

2.   Type/nature of works details.         

Whether For Government/Semi 
Government/ Government undertaking/ 
Government autonomous bodies:  

      

 

Tendered Project Cost:        

Actual Project Cost:        

Project duration (as per contract): (in months)         

Start date (dd/mm/yy):         

Actual date of Completion (dd/mm/yy):         

Actual duration (Months):         

Reasons for delay (if any):        

Any penalty/ Bonus:         

Any Litigation/A rbitration/claim/Dispute 
pending (with details of claim  and award if 
any): 

      

 

Copy of Completion certificate & Work order 
received from client to be attached  
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FORM òDó 
Details of construction works Under Execution (Ongoing works).  

Details  Work -1  Work -2  Work - 3 
 

ééé 

a) Project name & Location :        

b) Owner or client: (Name and Address, 
contact Number of Officer to whom reference 
can be made): 

       

c) Project details in brief:        

d) Stipulated start date :        

e) Actual Start date :        

f) Time period  :         

g) Stipulated completion date :        

h) Present Status of work in Percentage 
completion:  

       

i) Work Order Value Rs. (in lakhs) :         

j) Work done value (RA bill) of work Rs.(in 
lakhs): 

       

k) Type/nature of works details.         

l) Reasons for slow progress and for Delay, if 
any: 

       

m) Copy of Work order received from client 
to be attached 

       

 
 

Note:  
 
1) Original or attested scanned copies as well as hardcopies of initial work order from client 

have to be uploaded.  
 
2) The certificate shall mention Name of work, Work order value,  duration, Client name & 

Address, Location of work, Stipulated start and completion date, Actual Start and 
Completion date, Reasons for Delay (if any) , Nature of Work etc.  

 
 

 

 
 

 
 Signature of bidder(s) with date & seal  
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FORM òEó 
 INFORMATION ABOUT ORGANISATION STRUCTURE:  

 

Sr. 
No. 

Particulars  Details to be filled  

1 Name of Firm   

2 Postal Address   

      

   

   

      

      

3 Contact Nos.   

                                                               Office   

                                                          Residence   

                                                              Mobile    

4 Fax No.   

5 Name of Contact Person   

6 E ð mail Address    

7 Legal status of Bidder : (Please tick and attach 
attested copies of original document defining the 
legal status)    

(1)   An Individual    

(2)   A Proprietary firm    

(3)   A Partnership firm    

(4)   A Pvt. Ltd. Company    

(5)   A Public ltd. Company or Corporation  

  
8. 

Particulars of registration with various Government 

bodies (scanned & uploaded photocopy) 

 

 
Dept./Organization & Place of registration, 

Registration No.    

    

  

9 Names and Titles of Director & Officers with  
designation proposed to be concerned with this 
work   

10 Designation of individuals authorised to act on 
behalf of the organization.  

 

11 
 

Was the applicant ever required to suspend 
construction for a period of more than six months 
continuously after commencement of the 
construction? If so, give the name of the project and 
reasons of suspension of work.  

12 Has the applicant or any constituent partner in case 
of partnership firm, ever abandoned the awarded 
work before its completion? If so, give name of the  
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project and reasons for abandonment. 

13 Has the applicant, or any constituent partner in case 

of partnership firm, ever been debarred / black listed 

for tendering in any organisation at any time or ever 

be under liquidation, court receivership or similar 

proceeding? If so give details.  

14 Has the applicant or any constituent partner in case 
of partnership firm, ever been convicted by a court of 
law? If so, give details.  

15 Any other information considered necessary but not 
included above. 

  

 

Note : Bidder should attach separate sheets if required and if space given in the formats 

is not sufficient but strictly as per above formats only.  

 

 

 

              Signature of bidder(s) with date & seal  
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FORM òFó 
INFORMATION ABOUT ADMINISTRATIVE & TECHNICAL STAFF 
AVAILABLE WITH THE BIDDER AND THAT PROPOSED TO BE 
DEPLOYED TO COMPLETE THIS WORK IN TIME:   

 

The bidders should submit list of technical and administrative employees for proper 

execution of project. The bidder should submit a list of these employees stating how 

these would be involved in the project.  

 

Sr. 
No. 

Name Qualification  Designation  Professional 
experience 

and details of 
work carried 

out  

Since 
when 

working 
in your 

firm  

Total 
Experien
ce   (In 
years) 

Capacity in 
which will be 
involved for 

this work (if to 
be deployed 

for this work)  

Rem
arks 

         

         

         

         

         

         

         

         

         

         

         

         

         

 

 

Note:  Bidder should attach separate sheet if required and if space given in the formats is not 

sufficient but strictly as per above formats only. 

 
 
 

 
 

      Signature of bidder(s) with date & seal  
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FORM òGó 
 INFORMATION ABOUT CONSTRUCTION PLANT, MACHINARY, 
EQUIPMENT, ACCESSORIES, INFRASTRUCTURE FACILITY 
POSSESSED BY THE BIDDER AND THAT PROPOSED TO BE 
DEPLOYED TO COMPLETE THIS WOR K IN TIME  
 

Sr. 

No 

Name of 

Equipment/ Plant 

Nos Capa-

city  or 

Type 

& 

make 

Age Co

ndi

tio

n 

Ownership status Curr

ent 

Loca

tion 

How 
many 

Proposed 
for the 

Project 

Re

m -

ark

s 
Presentl

y  

owned 

Lea-

sed 

To be 

purchase

d 

Propose

d to be 

hired 

 

1 2 3 4 5 6 7 8 9 10 11 12 13 

1 
Earth moving 

equipment 

 Excavators(various 

sizes)  

           

2 Equipment for 
hoisting 

1.Tower crane 

2. Builders hoist 

3. Construction 
Lift  

4. Front End 
Loader 
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 Equipment for 

concrete work 

1 Concrete batching 

plant 

2.Concrete pump 

3.Concrete transit 

mixer 

4.Concrete mixer 

(diesel) 

5. Concrete mixer 

(elect.) 

6. Needle vibrator 

(elect.) 

7.Needle 

vibrator(petrol) 

8.Needlevibrator 

(elect/petrol) 

9. Curing pumps 

(various 

     capacities) 

10. Water 

tanker/sprinkler 

11. Concrete Breaker 

           

4 Equipment for 

building work 

1. Block making 

machine 

2. Bar bending 

machine 

3. Bar cutting 

machine 

4. Wood  thickness 

planers 

5. Drilling machine 

6. Circular saw 

machine 

7. Welding 

generators 

8. Welding 

transformers 

9. Welding testing 

equipments. 

10. Welding 

Machines 

11. Soil Compactor 
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12. M.S.pipes 

13.  Steel shuttering 

14.  Steel scaffolding 

15. Grinding/Polishin

g machines 

16. Surveying 

Equipment 

17. Generator 

18. Plate Compactor 

19. H frames / MS 

props support 

5 Testing 

Equipments 

1. Cube Testing  

2. Sieve analysis 

3. Ultrasonic test 

4. Silt test 

5. Micron gauge 

6. Moisture 

Meter 

7. Any other 

           

6 Equipment for road 

work 

1.Road rollers 

2.Bitumen paver 

finishers 

3.Hot mix plant / Wet 

mix Plant 

4.Spreaders 

5.Earth rammers 

6. Vibratory road 

rollers 

           

7 Equipment for 

transportation 

1. Tippers  

2. Trucks 

3. Water tankers  

4. Dumper 

           

8 Pneumatic 

equipment 

1.Air compressors 

(diesel) 

2. Air Compressors  

( Elect) 
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9 Dewatering 

equipment 

 1.Pump (diesel) 

2.Pump (electric) 

           

10 Power equipment 

1.Diesel generators 

           

11 Equipment for 

Piling works  

1. Hydraulic piling rig 

2. Piling rigs 

           

12 Any other 

plants/equipmentôs 

           

 
 
 
 

  
      Signature of bidder(s) with date & seal  
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FORM òHó 
MANDATE FORM -FORMAT TO BE ENCLOSE D 
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FORM òIó 
 
 

Tender Form - (To be signed by the bidder and submit / upload along with the tender) 
  

Item Rate Tender & Contract for Works 

 

(A) Tender for the work of:- 

 

Washroom renovation work at Institute for Plasma Research Campus, Bhat, Gandhinagar (IPR), ï 

382428, Gujarat. 

TENDER 
 

I / We have read and examined the Notice Inviting Tender, Salient Governing Features of the 

Tender / Work including Schedules A, B, C, D, E & F, CPWD detailed specification 2019 (Volume-I 

& II) , Drawings and Designs, General Rules & Directions, General Clauses of Contract, Special 

Clauses of Contract & other documents and rules and all other contents in the tender documents for 

the work. 

 

I / We, hereby tender for the execution of the work specified for the Director, IPR within the time 

specified in Schedule ñFò, viz., Schedule of Quantities and in accordance in all respects with the 

specifications, designs, drawings and instructions in writing referred to in Rule 1 of General Rules 

& Directions and in Clause - 11 of the General Clauses of contract and with such materials as are 

provided for, by, and in respects in accordance with, such conditions so far as applicable. 

 

I/We agree to keep the tender open for (180) One Hundred and Eighty days from the date of 

opening of technical bids and not to make any modifications in its terms and conditions. 

 

A sum of  32,207/- is hereby forwarded towards Earnest Money Deposit prescribed in the tender. 

Original scanned copy of both the forms of Earnest money documents are uploaded on the 

indicated website along with other tender documents and original shall be deposited in the office of 

IPR with in the bid submission period. 

 

Consequent to the award of the subject work, If I / we, fail to furnish the prescribed performance 

guarantee within prescribed period, I / we agree that the said Director IPR  or his successors in 

office shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest 

money absolutely. 

 

Further, if I / we fail to commence work as specified, I / we agree that Director , IPR  or his 

successors in office shall without prejudice to any other right or remedy available in law, be at 

liberty to forfeit the said earnest money and the performance guarantee absolutely, otherwise the 

said earnest money shall be retained by him towards security deposit to execute all the works 

referred to in the tender documents upon the terms and conditions contained or referred to therein 

and to carry out such deviations as may be ordered, up to maximum of the percentage mentioned in 

Schedule ñFò and those in excess of that limit at the rates to be determined in accordance with the 

provision contained in Clause 12.2 and 12.3 of the tender form.  

 

Further, I / We agree that in case of forfeiture of earnest money or both Earnest Money & 

Performance Guarantee as aforesaid, I / We shall be debarred for participation in the re-tendering 

process of the work.  
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ñI / We undertake and confirm that eligible similar work(s) has/ have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes to the 

notice of IPR, then I/we shall be debarred for tendering in IPR in future forever. Also, if such a 

violation comes to the notice of IPR before date of start of work, the Engineer-in-Charge shall be 

free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee.ò 

 

 

I / We hereby declare that I / We shall treat the tender documents, drawings and other records 

connected with the work as secret / confidential documents and shall not communicate information 

derived there-from to any person other than a person to whom I / We am / are authorized to 

communicate the same or use the information in any manner prejudicial to the safety of the State. 

 

Signature of Contractor 

Postal Address 

Dated 

 

Witness 

Address 

Occupation 

A C E P T A N C E 

The above tender (as modified by you as provided in the letters mentioned here under) is accepted 

by me for and on behalf of the Director, IPR for a sum of Rs.................................../-

Rupees.........................................................................................................................................). 

The letters referred to below shall form part of this contract agreement: 

i) 

ii)  

iii)  

Signature 

Designation 

For & on behalf of the Director IPR  

Dated ééééééééééé.. 
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Form òKó 
 

Performance Report for Completed works mentioned in Eligibility Criteria 1. 
 

Sl 

No 

DETAIL  INFORMATION  

1 Name of work/Project & Location.  

2 Agreement No  

3 Estimated Cost  

4 Tendered Cost  

5 Date of start  

6 Date of Completion 

 (i)Stipulated date of completion 

(ii)Actual date of completion 

 

7 Amount of compensation levied for 

delayed completion, if any. 

 

8 Overall performance of the 

contractor*  

Excellent / Very Good / Good / Satisfactory/ 

Average / Fair / Unsatisfactory / Poor 

 

 

Note:  

 

*In case of Average/Fair /Unsatisfactory/Poor performance, the particular work shall not be 

considered for further evaluation. 

 

Dated:                        

 

  Name & Signature of Client / Executive Engineer or Equivalent with Stamp 
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(To be printed in letter head)  
 

 

       ____________________________________________________________________________ 
 

ANNEXURE-I  

 

Self-Certification under preference to Make in India order Certificate 

 

In line with Government Public Procurement Order No. P-45021/2/2017-PP (BE-II) dated 

04.06.2020 and its amendments, we hereby certify that we M/s. 

__________________________ are local supplier meeting the requirement of minimum 

local content i.e., ______% excluding transportation, insurance, installation, 

commissioning, testing, training and after sales service support like AMC/CMC etc. as 

defined in above orders for the material against IPR Enquiry/Tender No. 

IPR/TN/CIVIL/10/2022 .  Details of location at which local value addition will be made as 

follows:   _________________________________________________________. 

 

We also understand, false declarations will be in breach of the code of integrity under rule 

175(1) (i) (h) of the General Financial Rules for which a bidder or its successors can be 

debarred for up to two years as per Rule 151(iii) of the General Financial Rules along with 

such other actions as may be permissible under law. 

 

Thanking You, 

 

 

 

(Signature with date) 

 

 

(Name and designation) 

Duly authorized to sign Bid for and on behalf of 

 

 

(Name & address of the Bidder and Seal of Company) 
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(To be printed in letter head)  
       ____________________________________________________________________________ 

ANNEXURE -II  
 

Annexure to Bid Form: Eligibility Declaration  
 

(To be submitted as part of tender/Technical Bid) 

(On company letter head) 

(Along with supporting documents, if any) 

 

Tender No: IPR/TN/CIVIL/10/2022 . 

 
Tender Tile: Tender for Washroom renovation work at Institute for Plasma Research Campus, Bhat, 

Gandhinagar (IPR), ï 382428, Gujarat. 

 

 

Bidderôs Name: ____________________________ 

(Address and contact details) 

Bidderôs Offer No._________________                                          Date: ________________ 

 

Restrictions on procurement from Bidders from a country or countries, or class of countries under Rule 144(xi) 

of the General Financial Rules 2017. 

 

1 ï Certificate for Tenders: 

 

       ñ I have read the clause regarding restrictions on procurement from a bidder of a country which shares a land 

border with India: I certify that ___________________________________ (Bidder name) is not from such a 

country or, if from such a country, has been registered with the Competent Authority. I hereby certify that 

______________________________ (Bidder name) fulfills all requirements in this regard and is eligible to be 

considered. (Where applicable, evidence of valid registration by the Competent Authority shall be attached)ò. 

 

2 ï Certificate for sub-contracting: 

 

       ñ I have read the clause regarding restrictions on procurement from a bidder of a country which shares a land 

border with India and on sub-contracting to contractors from such countries; I certify that 

______________________________________ (Bidder name) is not from such a country or, if from such a 

country, has been registered with the Competent Authority and will not sub-contract any work to a contractor form 

such countries unless such contractor is registered with the Competent Authority. I hereby certify that 

_____________________________________ (Bidder name) fulfills all requirements in this regard and is eligible 

to be considered. (Where applicable, evidence of valid registration by the Competent Authority shall be attached.)ò 

 

Penalties for false or misleading declarations: 

 

We hereby confirm that the particulars given above are factually correct and nothing is concealed and also undertake to 

advise any further changes to the above details. We understood that any wrong or misleading self-declaration by us 

would be violation of Code of integrity and would attract penalties as mentioned in this tender document, including 

debarment. 

 

(Signature with date) 

 

(Name and designation) 

Duly authorized to sign Bid for and on behalf of 

 

(Name & address of the Bidder and Seal of Company) 
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SECTION: 2  
 
 

Conditions and Clause of Contract  
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SECTION: 2   - (i)   -  GENERAL GUIDELIN ES 

 
1. This òGeneral Conditions of Contract is applicable for Item rate Tenders. 

 
2. Schedule A to F, Additional Conditions of contract, Special Conditions of contract, and 

Drawings is provided in the Tender Document. This GCC shall form part the 
Agreement to be  drawn and sighed by both the parties after acceptance of tender.  
 

3. Duly filled Schedule A to F is attached.  
 

4. The intending bidders will quote their rates in Schedule A (Price Bid).  
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INSTITUTE FOR PLASMA RESEARCH  
NEAR INDIRA BRIDGE  

BHAT, GANDHINAGAR - 382 428 
 

ITEM RATE TENDER AND CONTRACT FOR WORKS  

SECTION: 2   - (ii)   -  GENERAL RULES & DIRECTIONS 
GUIDELINES  

1. All work proposed for execution by contract will be notified in a form of invitation to tender 

posted in public places and signed by the officer inviting tender or by a publication in news 

papers as the case may be.  

This form will state the work to be carried out, as well as the date for submitting and opening 

tenders and the time allowed for carrying out the work, also the amount of earnest money to be 

deposited with the tender, and the amount of the Security and Performance guarantee Deposit 

to be deposited by the successful tenderer and the percentage, if any, to be deducted from bills. 

Copies of the specifications, designs and drawings and any other documents required in 

connection with the work signed for the purpose of identification by the officer inviting tender 

shall also be open for inspection by the contractor at the office of officer inviting tender during 

office hours.                                                                                                                                                                                                                         

2.  In the event of the tender being submitted by a firm, it must be signed separately by each 

partner thereof or in the event of the absence of any partner, it must be signed on his behalf by 

a person holding a power-of attorney authorizing him to do so such power of attorney to be 

produced with the tenders and it must disclose that the firm is duly registered under the Indian 

Partnership Act, 1952. 

3.  Receipts for payment made on account of work, when executed by a firm, must also be signed 

by all the partners, except where contractors are described in their tender as a firm, in which 

case the receipts must be signed in the name of the firm by one of the partners, or by some 

other person having due authority to give effectual receipts for the firm. 

4.  Applicable for item rate tender only  

 

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by 

Ignoring fifty paise and considering more than fifty paise as rupee one. 

 

In case the lowest tendered amount (worked out on the basis of quoted rate of individual items) 

of two or more contractors is same , then such lowest contractors may be asked to submit 

sealed revised offer quoting rate of each item of the schedule of quantity for all sub sections 

/sub heads as the case may be ,but the revised quoted rate of each item of schedule of quantity 

for all sub sections /sub heads should not be higher than their respective original rate quoted 

already at the time of submission tender. The lowest tender shall be decided on the basis of 

revised offer. 

If the revised tendered amount (worked out on the basis of quoted rate of individual items) of 

two or more contractor received in revised offer is again found to be equal, then the lowest 

tender, among such contactors, shall be decided by draw of lots in the presence of Dean 

(Admin), and the lowest contractors those have quoted equal amount of their tenders. 
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In case of any such lowest contractor in his revised offer quotes rate of any item more than 

their respective original rate quoted already at the time of submission of tender, then such 

revised offer shall be treated invalid. Such case of revised offer of the lowest contractor or case 

of refusal to submit revised offer by the lowest contractor shall be treated as withdrawal of his 

tender before acceptance and 50 % of his earnest money shall be forfeited. 

In case all the lowest contractors those have same tendered amount (as a result of their quoted 

rate of individual items), refuse to submit revised offers, then tenders are to be recalled after 

forfeiting 50% EMD of each lowest contractors. 

Contractors, those earnest money is forfeited because of non-submission of revised offer or 

quoting higher revised rate(s) of any item (S) than their respective original rates quoted already 

at the time of submission of bid shall not be allowed to participate in the retendering process of 

work.  

4. A Applicable for percentage Rate tender only 

In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, stating at 

what percentage below/above (in figures as well as in words) the total estimated cost given in 

Schedule of Quantities at Schedule-A, he will be willing to execute the work. The tender 

submitted shall be treated as invalid if:-  

 

I. The contractor does not quote percentage above/below on the total amount of tender or any 

section/sub head of the tender. 

  

II. The percentage above/below is not quoted in figures & words both on the total amount of 

tender or any section/sub head of the tender.  

 

III. The percentage quoted above/below is different in figures & words on the total amount of 

tender or any section/sub head of the tender.  

 

Tenders, which propose any alteration in the work specified in the said form of invitation to 

tender, or in the time allowed for carrying out the work, or which contain any other conditions 

of any sort including conditional rebates, will be summarily rejected.  

 

4B. In case the lowest tendered amount (estimated cost + amount worked on the basis of 

percentage above/below) of two or more contractors is same, such lowest contractors will be 

asked to submit sealed revised offer in the form of letter mentioning percentage above/ below 

on estimated cost of tender including all sub sections/sub heads as the case may be, but the 

revised percentage quoted above/below on tendered cost or on each sub section/ sub head 

should not be higher than the percentage quoted at the time of submission of tender. The 

lowest tender shall be decided on the basis of revised offers.  

 

In case any of such contractor refuses to submit revised offer, then it shall be treated as 

withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited.  

 

If the revised tendered amount of two more contractors received in revised offer is again found 

to be equal , the lowest tender, among such contractors, shall be decided by draw of lots in the 

presence of Chairperson, & the lowest contractors those have quoted equal amount of their 

tenders.  

 

In case all the lowest contractors those have quoted same tendered amount, refuse to submit 

revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor.  
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Contractor(s), whose earnest money is forfeited because of non-submission of revised offer, 

shall not be allowed to participate in the re-tendering process of the work.  

5.   The officer inviting tender or his duly authorized assistant will open tenders in the presence of 

any intending contractors who may be present at the time 

6.  The officers inviting tenders shall have the right of rejecting all or any of the tenders and will 

not be bound to accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid by the contractor will not be 

considered as any acknowledgment or payment to the officer inviting tender and the contractor 

shall be responsible for seeing that he procures a receipt signed by the officer inviting tender or 

a duly authorized Cashier. 

8. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender containing 

percentage below/above the rates quoted is liable to be rejected. Rates quoted by the contractor 

in item rate tender in figures and words shall be accurately filled in so that there is no 

discrepancy in the rates written in figures and words. However, if a discrepancy is found, the 

rates which correspond with the amount worked out by the contractor shall unless otherwise 

proved be taken as correct. If the amount of an item is not worked out by the contractor or it 

does not correspond with the rates written either in figures or in words, then the rates quoted 

by the contractor in words shall be taken as correct. Where the rates quoted by the contractor 

in figures and in words tally, but the amount is not worked out correctly, the rates quoted by 

the contractor will unless otherwise proved be taken as correct and not the amount. In event no 

rate has been quoted for any item(s), leaving space both in figure(s), word(s), and amount 

blank, it will be presumed that the contractor has included the cost of this/these item(s) in other 

items and rate for such item(s) will be considered as zero and work will be required to be 

executed accordingly.  

 

However, if a tenderer quotes nil rates against each item in item rate tender, the tender shall be 

treated as invalid and will not be considered as lowest tenderer and earnest money deposited 

shall be forfeited.    
 

9.  Applicable for percentage Rate tender only 

 

  In case of Percentage Rate Tenders only percentage quoted shall be considered. Any tender 

containing item rates is liable to be rejected. Percentage quoted by the contractor in 

percentage rate tender shall be accurately filled in figures and words, so that there is no 

discrepancy.  

 

 

10.  Applicable for percentage Rate tender only  

 

In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures as 

well as in words) at which he will be willing to execute the work. He shall also work out the 

total amount of his offer and the same should be written in figures as well as in words in such 

a way that no interpolation is possible. In case of figures, the word óRs.ô should be written 

before the figure of rupees and word óPô after the decimal figures, e.g. óRs. 2.15P and in case 

of words, the word óRupeesô should precede and the word óPaisaô should be written at the 

end.  

 

 

11. (i) The Contractor whose tender is accepted, will be required to furnish performance guarantee 

of 3 % (Three Percent) of the tendered amount within the period specified in Schedule F.  
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(ii)  The contractor whose tender is accepted will also be required to furnish by way of Security 

Deposit for the fulfilment of his contract, an amount equal to 2.5% of the tendered value of the 

work. The Security deposit will be collected by deductions from the running bills as well as 

final bill of the contractor at the rates mentioned above. The Security amount will also be 

accepted in cash or in the shape of Government Securities. Fixed Deposit Receipt of a 

Scheduled Bank or will also be accepted for this purpose provided confirmatory advice is 

enclosed.  

12. On acceptance of the tender, the name of the accredited representative(s) of the contractor who 

would be responsible for taking instructions from the Engineer-in-Charge shall be 

communicated in writing to the Engineer-in-Charge.  

 

13.  GST or any other tax applicable in respect of inputs procured by the contractor for this contract 

shall be payable by the Contractor and Government will not entertain any claim whatsoever in 

respect of the same. However, component of GST at time of supply of service (as provided in 

CGST Act 2017) provided by the contract shall be varied if different from that applicable on 

the last date of receipt of tender including extension if any.  

 

14. The contractor shall give a list of IPR employees related to him. 

15. The tender for composite work includes, in addition to building work, all other works such as 

sanitary and water supply installations drainage installation, electrical work, horticulture work, 

roads and paths etc.  

 

16.   The contractor shall submit list of works which are in hand (progress) in the following form:-  

 

Name of work       Name and particulars of Divn, 

where work is being          

Value of works Position of 

work  

Remarks 

1 2 3 4 5 
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SECTION: 2   - (iii)   -  CONDITIONS OF CONTRACT  
 

Definitions 

1.  The Contract means the documents forming the tender and acceptance thereof and the 

formal agreement executed between the Director, IPR and the Contractor, together with the 

documents referred to therein including these conditions, the specifications, designs, drawings and 

instructions issued from time to time by the Engineer-in-Charge and all these documents taken 

together shall be deemed to form one contract and shall be complementary to one another. 

2. In the contract, the following expressions shall, unless the context otherwise requires, have 

the meanings, hereby respectively assigned to them: 

i. The expression works or work  shall, unless there be something either in the subject or context 

repugnant to such construction, be construed and taken to mean the works by or by virtue of 

the contract contracted to be executed whether temporary or permanent, and whether original, 

altered, substituted or additional. 

ii.  The Site shall mean the land/or other places on, into or through which work is to be executed 

under the contract or any adjacent land, path or street through which work is to be executed 

under the contract or any adjacent land, path or street which may be allotted or used for the 

purpose of carrying out the contract. 

iii.  The Contractor  shall mean the individual, firm or company, whether incorporated or not, 

undertaking the works and shall include the legal personal representative of such individual or 

the persons comprising such firm or company, or the successors of such firm or company and 

the permitted assignees of such individual, firm or company. 

iv. The Director  or Director, IPR means the Director of the Institute for Plasma Research. 

v. The Dean (Admin), IPR means Dean Administration of the Institute for Plasma Research. 

Who shall sign the contract on behalf of the Director, IPR as mentioned in Schedule óFô 

hereunder. 

vi. The Engineer-in-charge means the Engineer or Officer who shall supervise and be in - charge 

of the work  

vii.  Department/Institute/IPR/Principal Employer shall mean the Institute for Plasma Research. 

viii.  Accepting Authority  shall mean the authority mentioned in Schedule óFô. 

ix. Excepted Risk are risks due to riots (other than those on account of contractorôs employees), 

war (whether declared or not), invasion, act of foreign enemies, hostilities, civil war, rebellion, 

revolution, insurrection, military or usurped power, any acts of the Institute/Government, 

damages from air-crafts, acts of God, such as earth-quake, lightening and unprecedented 

floods, and other causes over which the contractor has no control and accepted as such by the 

Accepting Authority or  causes solely due to use or occupation by the Institute of the part of 

the works in respect of which a certificate of completion has been issued or a cause solely due 

to Instituteôs faulty design of works. 

x. Market Rate shall be rate as decided by the Engineer-in-Charge on the basis of the cost of 

materials and labour at the site where the work is to be executed plus the percentage 

mentioned in Schedule óFô to cover, all overheads and profits. 

xi. Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the 

tender papers or the Schedule of Rates mentioned in Schedule óFô hereunder, with the 
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amendments thereto issued up to the date of receipt of the tender by concerned competent 

authority. 

xii. District Specifications means the specifications followed by the State Government in the area 

where the work is to be executed.  

xiii.  Tendered value means the value of the entire work as stipulated in the letter of award. 

xiv. Date of commencement of work: The date of commencement of work shall be the date of start 

as specified in schedule óFô or the first date of handing over of the site, whichever is later, in 

accordance with the phasing if any, as indicated in the tender document.   

Scope and Performance  

3. Where the context so requires, words imparting the singular only also include the plural and 

vice versa. Any reference to masculine gender shall whenever required include feminine gender 

and vice versa. 

4. Headings and Marginal notes to these General Conditions of Contract shall not be deemed 

to form part thereof or be taken into consideration in the interpretation or construction thereof or of 

the contract. 

5. The contractor shall be furnished, free of cost one certified copy of the contract documents 

except standard specifications, Schedule of Rates and such other printed and published documents, 

together with all drawings as may be forming part of the tender papers. None of these documents 

shall be used for any purpose other than that of this contract. 

6. Works to be carried out  

The work to be carried out under the Contract shall, except as otherwise provided in these 

conditions,   include all labour, materials, tools, plants, equipment and transport which may be 

required in preparation of and for and in the full and entire execution and completion of the works.  

The descriptions given in the Schedule of Quantities (Schedule-A) shall unless otherwise stated, be 

held to include wastage on materials, carriage and cartage, carrying and return of empties, hoisting, 

setting, fitting and fixing in position and all other labours necessary in and for the full and entire 

execution and completion of the work as aforesaid in accordance with good practice and 

recognized principles. 

7. Sufficiency of Tender  

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of 

Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations 

under the Contract and all matters and things necessary for the proper completion and maintenance 

of the works. 

 

8. Discrepancies and Adjustment of Errors   

The several documents forming the Contact are to be taken as mutually explanatory of one another, 

detailed drawings being followed in preference to small scale drawing and figured dimensions in 

preference to scale dimensions and special conditions in preference to General Conditions. 

8.1 In the case of discrepancy between the Schedule of Quantities, the Specifications and/or the 

Drawings, the following order of preference shall be observed: 

 i) Description of Schedule of Quantities. 
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 ii)  Particular Specification and Special Condition, if any. 

 iii)  Drawings. 

 iv) C.P.W.D. Specifications.  

 v) Indian Standard Specifications of B.I.S. 

 

8.2  If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Accepting Authority shall be the deciding Authority with regard to the intention of the 

document and his decision shall be final and binding on the contractor. 

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission there 

from shall not vitiate the Contract or release the Contractor from execution of the whole or any part 

of the works comprised therein according to drawings and specifications or from any of his 

obligations under the contract. 

9. Signing of Contract  

The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall, 

within 15 days from the stipulated date of start of the work sign the contract consisting of: 

 

i)  The notice inviting tender, all the documents including drawings, if any, forming the tender 

as issued at the time of invitation of tender and acceptance thereof together with any 

correspondence leading thereto. 

 

ii)   Standard Form as mentioned in Schedule óFô consisting of: 

a) Various standard clauses with corrections up to the date stipulated in Schedule óFô 

along with annexure thereto. 

b) Safety Code. 

c) Model Rules for the protection of health, sanitary arrangements for workers 

employed by Institute or its contractors. 

d)  Labour Regulations. 

e) List of Acts and omissions for which fines can be imposed. 

 

iii)  No Payment for the work done will be made unless contract is signed by the contractor. 

 

10.  Director   or his representative may issue instruction/actions for the said works from time to 

time, which should be binding on the contractor. 
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SECTION - 2 -   (iv) -   CLAUSES OF CONTRACT   
 

GENERAL CLAUSES OF CONTRACT (GCC)  

CLAUSE 1 (Performance Guarantee) 

i) The contractor shall submit an irrevocable Performance Guarantee of 3 % (Three percent) of 
the tendered amount in addition to other deposits mentioned elsewhere in the contract for his 
proper performance of the contract agreement, (notwithstanding and/or withou t prejudice to 
any other provisions in the contract) within the period specified in Schedule F from the date of 
issue of letter of acceptance. This period can be further extended by the  Engineer-in-Charge 
up to a maximum period as specified in schedule ôFõ on written request of the contractor 
stating the reason for delays in procuring the Performance Bank Guarantee, to the satisfaction 
of the Engineer-In-Charge. This guarantee shall be in the form of Insurance Surety Bonds, 
bankerõs cheque of any schedule bank /Demand draft of any schedule bank/pay order of any 
schedule bank or Fixed Deposit Receipt or Guarantee bond of any schedule bank in 
accordance with the from annexed hereto. In case a fixed deposit receipt is furnished by the 
contractor to the Institu te as part of the Performance Bank Guarantee and the bank is unable 
to make payment against the said fixed deposit receipt, the loss caused thereby shall fall on 
the contractor and the contractor shall forthwith on demand furnish additional security to the  
Institute to make good the deficit.  

ii)  The Performance Guarantee shall be initially valid up to the stipulated date of completion 
plus 60 days beyond that. In case the time for completion of work gets enlarged, the contractor 
shall get the validity of Perfor mance Guarantee extended to cover such enlarged time for 
completion of work. After recording of the completion certificate for the work by the 
competent authority, the performance guarantee shall be returned to the contractor, without 
any interest. However , in case of contracts involving maintenance of building and 
services/any other work after construction of same building and services/other work, then 
50%of Performance Guarantee shall be retained as Security Deposit. The same shall be 
returned year wise proportionately.  

iii)  The Engineer-in-Charge shall not make a claim under the performance guarantee except for 
amounts to which the Director, IPR is entitled under the contract (notwithstanding and/or 
without prejudice to any other provisions in the contrac t agreement) in the event of: 

a) Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer-in-Charge may claim the full amount of the 
Performance Guarantee. 

b) Failure by the contractor to pay the Director, IPR any amount due, either as agreed by the 
contractor or determined under any of the Clauses/Conditions of the agreement, within 30 
days of the service of notice to this effect by the Engineer-in-Charge. 

iv)     In the event of the contract being determined or rescinded under provision of any of the     
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full 
and shall be absolutely at the disposal of the Director, IPR. 

v) On substantial Completio n of any work which has been completed to such an extent that the 
intended purpose of the work is met and ready to use, then a provisional Completion 
certificate shall be recorded by the Engineer-in-Charge. The provisional certificate shall have 
appended with a list of outstanding balance item of work that need to be completed in 
accordance with the provisions of the contract. 
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This provisional completion certificate shall be recorded by the concerned Engineer- inðcharge 
with the approval of Dean (Admin) af ter recording of the provisional Completion Certificate for 
the work by the competent authority, the 80 % of performance guarantee shall be returned to the 
contractor, without any interest.  
 
However in case of contracts involving Maintenance of building a nd services / any other work 
after construction of same building and services/ other work, then 40% of performance guarantee 
shall be returned to the contractor, without any interest after recording the provisional 
Completion certificate.  
 
CLAUSE 1A (Recovery of Security Deposit)  

The person / persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
permit the Institute at the time of making any payment to him for work done under the contract 
to deduct a sum at the rate of 2.5% of the gross amount of each running bill and final bill till, will 
amount to security deposit of 2.5% of the tendered value of the work.  

Such deductions will be made and held by Institute by way of Security Deposit unless he /they 
has /have deposited the amount  of Security at the rate mentioned above in Cash or in the form of  
/ or Fixed Deposit Receipts. In case a fixed Deposit Receipt of any Scheduled bank is furnished by 
the contractor to the Institute as a part of the Security Deposit and the Bank is unable to make 
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor 
and the contractor shall forthwith on demand furnish additional security to the government to 
make good the deficit.  

All compensations or the other sums of money payable by the contractor under the terms of this 
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or 
from the interest arising there from, or from any sums which may be due to or may become du e to 
the contractor by Institute on any account whatsoever and in the event of his Security Deposit 
being reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 
days make good, in cash or fixed deposit receipt tendered by the State Bank of India or by 
scheduled banks  endorsed in favor of the  Institute, any sum or sums which may have been 
deducted from, or raised by sale of his security deposit or any part thereof. The security deposit 
shall be collected from the running bills and final bill of the contractor at the rates mentioned 
above. 

The security deposit as deducted above can be released against bank guarantee issued by a 
Scheduled bank on its accumulations to a minimum of Rs. 5 Lac subject to the condition that 
amount of such bank guarantee, except last one shall not be less than Rs. 5 Lac. Provided further 
that the validity of bank guarantee including the one given against the earnest money shall be in 
conformity with provisions contained in clause 17 which shall  be extended from time to time 
depending upon extension of contract granted under provisions of clause 2 and clause 5. 

In case of contracts involving maintenance of building and services/other work, then 50% of 
performance Guarantee shall be retained as Security Deposit. The same shall be returned year 
wise proportionately.  
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CLAUSE 2 (Compensation for Delay)  

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 
work and clear the site on or before the contract or justified extended date of completion, as per 
clause 5(excluding any extension under Clause 5.5) as well as any extension granted under clauses 
12 and 15,  he shall, without prejudice to any other right or remedy available under the law to the 
Government on account of such breach, pay as agreed compensation the amount calculated at the 
rates stipulated below as the authority specified in schedule ôFõ   (whose decision in writing shall 
be final and binding) may decide on the amount of Tendered value of the work for every 
completed day/month (as applicable) that the progress remains below that specified in Clause 5 
or that the work remains incomplete.  

This will also apply to items or group of items for which a separate period of completion has been 
specified. 

Compensation for delay of work @ 1.0 % per month of delay to be computed on per day basis on 
the Tendered value. 

Provided always that the total amount of compensation for delay to be paid under this Condition 
shall not exceed 10% of the Tendered Value of work or of the Tendered Value of the Sectional part 
of work as mentioned in Schedule ôFõ for which a separate period of completion is originally 
given.  
 
In case no compensation has been decided by the Authority in schedule ôFõ, during the progress of 
work , this shall be no waiver of right to levy compensation by the said authority if the work 
remains incomplete on final justified extended date of completion. If the Dean (Admin) decides to 
give further extension of time allowing performance of work beyond t he justified extended date, 
the contractor shall be liable to pay compensation for such extended period. If any variation in 
amount of contract takes place during such extended period beyond justified extended date and 
the contractor becomes entitled to additional time under clause 12, the net period for such 
variation shall be accounted for while deciding the period for levy of compensation. However, 
during such further extended period beyond the justified extended period, if any delay occurs by 
events under sub clause 5.2, the contractor shall be liable to pay compensation for such delay.  
Provided that compensation during the progress of work before the justified extended date of 
completion for delay under this clause shall be for non -achievement of sectional completion or 
part handing over of work on stipulated/justified extended date for such part work or if delay 
affects any other works/services. This is without prejudice to right of action by the Engineer in 
Charge under clause 3 for delay in performance and claim of compensation under that clause.  
 
In case action under clause 2 has not been finalized and the work has been determined under 
clause 3, the right of action under this clause shall remain post determination of contract but levy 
of compensation shall be for days the progress is behind the schedule on date of determination, as 
assessed by the authority in Schedule F, after due consideration of justified extension. The 
compensation for delay, if not decided before the determination of contract, shall be decided after 
of determination of contract.  
 
The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the Institute /Government. In case, the 
contractor does not achieve a particular milestone mentioned in schedule F, or the re-scheduled 
milestone(s) in terms of Clauses 5.4, the amount shown against that milestone shall be withheld, 
to be adjusted against the compensation levied as above. - With -holding of this amount on f ailure 
to achieve a milestone, shall be automatic without any notice to the contractor. However, if the 
contractor catches up with the progress of work on the subsequent milestone(s), the withheld 
amount shall be released. In case the contractor fails to make up for the delay in subsequent 
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milestone(s), amount mentioned against each milestone missed subsequently also shall be 
withheld. However, no interest, whatsoever, shall be payable on such withheld amount.  

CLAUSE 3 (When Contract can be determined)  
 

Subject to other provisions contained in this clause, Engineer-in-Charge may, without prejudice to 
his any other rights or remedy against the contractor in respect of any delay, inferior 
workmanship, any claims for damages, and/or any other provisions of this  contract or otherwise, 
and whether the date of completion has or has not elapsed, by notice in writing absolutely 
determine the contract in any of the following cases: 
 
(i) If the contractor having been given by the Engineer-in-charge a notice in writing to r ectify; 

reconstruct or replace any defective work or that the work is being performed in an inefficient 
or otherwise improper or unworkman like manner shall omit to comply with the requirement 
of such notice for a period of seven days thereafter.  

(ii)  If  the contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence so that in the opinion of the Engineer -in-
Charge (which shall be final and binding) he will be unable to secure comp letion of the work 
by the date for completion and continues to do so after a notice in writing of seven days from 
the Engineer-in-Charge.  

(iii) If the contractor fails to complete the work or section of work with individual date of 
completion on or before the stipulated or justified extended date, on or before such date of 
completion; and the Engineer in Charge without any prejudice to any other right or remedy 
under any other provision in the contract has given further reasonable time in a notice given 
in writing in that behalf as either mutually agreed or in absence of such mutual agreement by 
his own assessment making such time essence of contract and in the option of Engineer-in-
Charge the contractor will be unable to complete the same or does not complete the same   
within the period specified..  

(iv) If the contractor persistently neglects to carry out his obligations under the contract and/or 
commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or ta ke effective steps to remedy it within 7 days after a notice in writing is 
given to him in that behalf by the Engineer -in-Charge.  

(v) If the Contractor shall offer or give or agree to give to any person in Institute or to any other 
person on his behalf any gift or consideration of any kind as an inducement or reward for 
doing of forbearing to do or for having done of forborne to do any act in relation to the 
obtaining or execution of this or any other contract for Institute.  

(vi) If the Contractor shall e nter in to a contract with Institute in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been previously 
disclosed in writing  to the Engineer- in- Charge.  

(vii) If the contractor shall obtain a contract with Institute as a result of wrong tendering or other 
non-bonafide methods of competitive tendering or commits breach of Integrity Agreement.  

(viii)If the contractor being an i ndividual, or if a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceedings for liquidation or composition (other than a 
voluntary l iquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency act for the time being in force or make any conveyance or assignment of his effects 
or composition or arrangement for the benefit of his creditors or purport so to do, or if  any 
application be made under any insolvency Act for the time being in force for the sequestration 
of his estate or if a trust deed be executed by him for benefit of his creditors.  

(ix) If the contractor being a company shall pass a resolution or the court shall make an order that 
the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 
appointed or if circumstances shall arise which entitle the court or the creditors to appoint a 
receiver or a manager or which entitle the court to make a winding up order.  
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(x)  If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days.  

(xi) If the contractor assigns,( excluding part(s) of work assigned to other agency(s)  by the 
contractor as per terms of contract),  transfers, sublets (engagement of labour on a piece work 
basis or of labour with materials not to be incorporated in the work, shall not be deemed to be 
subletting) or otherwise parts with or attempts to assig n, transfer, sublet or otherwise parts 
with entire works or any portion thereof without the prior written approval of the Engineer - 
In charge.  
 

When the contractor has made himself liable for action under any of the cases aforesaid, Engineer-
in-Charge shall have powers: 
 

(a) To determine the contract as aforesaid so far as performance of work by the contractor in 
concerned(of which determination notice in writing to the contractor under the hand of 
the Engineer ð in - Charge shall be conclusive evidence). Upon such determination the 
Earnest Money Deposit, Security Deposit already recovered and Performance Guarantee 
under the contract shall be liable to be forfeited and shall be absolutely at the disposal of 
the Institute.  

 
(b) After giving notice to the co ntractor to measure up the work of the contractor and to 
take such whole, or the balance or part thereof, as shall be un-executed out of his hands 
and to give it to another contractor to complete the work. The contractor, whose contract is 
determined or rescinded as above, shall not be allowed to participate in the tendering 
process for the balance work. In the event of above courses being adopted by the Engineer-
in-Charge, the contractor shall have no claim to compensation for any loss sustained by 
him by reasons of his having purchased or procured any materials or entered into any 
engagements /agreements or made any advances on account or with a view to the 
execution of the work or the performance of the contract. And in case action is taken under 
any of the provision aforesaid, the contractor shall not be entitled to recover or be paid any 
sum for any work thereof or actually performed under this contract unless and until the 
Engineer- in-Charge has certified in writing the performance of such work and the  value 
payable in respect thereof and he shall only be entitled to be paid the value so certified.  

 
CLAUSE 3A  
 
In case, the work cannot be started due to reasons not within the control of the contractor within 
1/8th of the stipulated time for completion of work or one month whichever is more, either party 
may close the contract by giving notice to the other party stating reasons. In such eventuality, the 
Performance Guarantee of the contractor shall be refunded within following time limits:  
 

(i) If the Tendered value of work is up to Rs. 45 Lac:      15 days. 
(ii)  If the Tendered value of work is more than Rs. 45 lac and up to 2.5 Crore: 21 days. 
(iii)  If the Tendered Value of work is more than Rs. 2.5 Crore:    30 days. 

 
Neither party shall claim any compensation for su ch eventuality. This clause is not applicable for 
any breach of the contract by either party.  
 
CLAUSE 4 (Contractor Liable to pay Compensation even if action not taken under Clause 3)  
 
In any case in which any of the powers conferred upon the Engineer ð in - Charge by Clause-3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise thereof 
shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor and the 
liability of the contractor for compensation shall remain unaffected. In the event of the Engineer -
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in-Charge putting in force all or any of the powers vested in him under the preceding clause he 
may, if he so desires after giving a notice in writing to the contractor, take possession of (or at the 
sole discretion of the Engineer-in-Charge which shall be final and binding on the contractor) use 
as on hire (the amount of the hire money being also in the final determination of the Engineer -in-
Charge) all or any tools, plant, materials and stores, in or upon the works, or the site thereof 
belonging to the contractor, or procured by the contractor and intended to be used for the 
execution of the work/or any part the reof, paying or allowing for the same in account at the 
contract rates, or, in the case of these not being applicable, at current market rates to be certified 
by the Engineer-in-Charge, whose certificate thereof shall be final, and binding on the contractor, 
clerk of the works, foreman or other authorized agent to remove such tools, plant, materials, or 
stores from the premises (within a time to be specified in such notice) in the event of the 
contractor failing to comply with any such requisition, the Engi neer-in-Charge may remove them 
at the contractorõs expense or sell them by auction or private sale on account of the contractor and 
his risk in all respects and the certificate of the Engineer-in-Charge as to the expenses of any such 
removal and the amount  of the proceeds and expenses of any such sale shall be final and 
conclusive against the contractor.  
 
CLAUSE 5 (Time and Extension for Delay)  
 
The time allowed for execution of the Works as specified in the Schedule ôFõ or the extended time 
in accordance with these conditions shall be the essence of the Contract. The execution of the 
works shall commence from such time period as mentioned in schedule ôFõ or from the date of 
handing over of the site notified by the Engineer -in-Charge, whichever is later. However the 
handing over of site by the Engineer-in-Charge, in full or in part (if so provided in contract), shall 
be completed within two months from issue of acceptance letter.  If the contractor commits 
default in commencing the execution of the work as aforesaid, the performance guarantee shall be 
forfeited by the Engineer -in-Charge and shall be absolutely at the disposal of the   Institute - 
without prejudice to any other right or remedy available in law, -  

 
5.1 As soon as possible but within twenty one days of award of work and in consideration of  
 a) Schedule of handing over of site as specified in the Schedule ôFõ. 
 b) Schedule of issue of designs as specified in the Schedule ôFõ. 
 
 

(i) The Contractor shall submit a Time and Progress Chart for each milestone.  The Engineer-
in-Charge may within 30days thereafter, if required modify, and communicate the 
program approved to the contractor failing which the program submitted by the 
contractor shall be deemed to be approved by the Engineer-in-Charge. The work 
programme shall include all details of balance drawings and decision required to 
complete the contract with specific dates by which these details are required by 
contractor without causing any delay in execution of the work.   The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion 
of items of the works. It shall indicate the forecast of the dates of commencement and 
completion of various trades of sections of the work and may be amended as necessary 
by agreement between the Engineer-in-Charge and the Contractor within the 
limitations of time imposed in the Contract documents, and further to ensure good 
progress during the execution of the work, the contractor shall in all cases in which the 
time allowed fo r any work, exceeds one month (save for special jobs for which a 
separate programme has been agreed upon) complete the work as per mile stones 
given in Schedule F.  

 
(ii)         In case of non-submission of construction programme by the contractor the program 

approved by the Engineer -in-Charge shall be deemed to be final. 
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(iii)        The approval by the Engineer-in-Charge of such programme shall not relieve the 
contractor of any of the obligation under the contract.  

 
(iv)        The Contractor shall submit the Time and Progress Chart and progress report using the 

mutually agreed software or in other format decided by the Engineer -in-Charge for the 
work done during previous month to the Engineer -in-charge on or before 5th day of 
each month failing which a recovery Rs. 2500/ -(for work costing up to Rs. 20 
Crores)/Rs. 5000/ -( for work costing more than Rs. 20 Crores) shall be made on per 
week or part basis in case of delay in submission of the monthly progress report. 

 
5.2 If the work(s) be delayed by: 
 

(i) force majeure, or  
(ii)  abnormally bad weather, or  
(iii)  serious loss or damage by fire, or  
(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

trades employed on the work, or  
(v) delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the Contract, or  
(vi) Non-availability of stores, which are the responsibility of Institute to supply or  
(vii)  Non-availability or break down of tools and Plant to be supplied or supplied by the 

Institute or  
(viii)  Any other cause like above which, in the reasoned opinion of the Engineer-in-Charge is 

beyond the Contractorõs control.  
 

then upon the happening of any such event causing delay, the Contractor shall immediately give 
notice thereof in writing to the Engineer -in-Charge ð for entry in the hindrance register (physical 
or web-based as prescribed in Schedule F but shall nevertheless use constantly his best endeavors 
to prevent or make good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-Charge to proceed with the works.  
 
The contractor shall have no claim of damages for extension of time granted or rescheduling of 
milestone/s for events listed in sub clause 5.2.   
 

 
5.3 In case the work is hindered by any reasons, in the opinion of the contractor, by the 

Department or for someone for whose action the Department is responsible, the contractor 
may immediately give notice thereof in writing to the Engineer -in-Charge in the same 
manner as prescribed under sub Clause 5.2 seeking extension of time or rescheduling of 
milestone/s. The authority as indicated in Schedule ôFõ shall, if justified, give a fair and 
reasonable extension of time and reschedule the mile stones for completion of work after due 
consideration of the same within 30 days of receipt of such request. In event of non-
application by the contractor for extension of time, Dean (Admin) after affording opportunity 
to the contractor may give, supported with a programme, a fair and reasonable extension 
within a reasonable period of occurrence of the event. 

 
 Such extension of time or rescheduling of milestone/s shall be without prejudice to any other 
right or remedy of the parties in contract or in law; provided further that for concurrent 
delays under this sub clause and sub clause 5.2 to the extent the delay is covered under sub 
clause 5.2 the contractor shall be entitled to only extension of time and no damages. 

 
5.4 Request for rescheduling of Mile stones or extension of time, to be eligible for consideration, 

shall be made by the Contractor in writing within fourteen days of the happening of the event 
causing delay on the prescribed forms i.e. Form of application by the contractor for seeking 
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rescheduling of milestones (Appendix -XVI) or Form of application by the contractor for 
seeking extension of time (Appendix ðXVII) respectively to the authority as indicated in 
Schedule ôFõ. The Contractor shall indicate in such a request the period by which rescheduling 
of milestone/s or extension of time is desired.  

 
With every request for rescheduling of milestones, or if at any time the actual progress of 
work falls behind the approved programme by more than 10% of the stipulated period of 
completion of contract, the contractor shall produce a revised programme which shall include 
all details of pending drawings and decisions required to complete the contract and also the 
target dates by which these details should be available without causing any delay in 
execution of the work. A recovery as specified in Schedule ôFõ shall be made on per day basis 
in case of delay in submission of the revised programme. 
 

5.4.1 In any such case the authority as indicated in Schedule ôFõ may give a fair and reasonable 
extension of time for completion of work or reschedule the mile stones. Such extension or 
rescheduling of the milestones shall be communicated to the Contractor by the authority  as 
indicated in Schedule ôFõ in writing, within 30 days of the date of receipt of such request 
from the Contractor in prescribed form. In event of non -application by the contr actor for 
extension of time Dean (Admin) after affording opportunity to the contractor, may give, 
supported with a programme (as specified under 5.4 above), a fair and reasonable extension 
within a reasonable period of occurrence of the event. 

 
5.5   In case the work is delayed by any reasons, in the opinion of the Dean (Admin) , by the 

contractor for reasons beyond the events mentioned in clause 5.2 or clause 5.3 or clause 5.4 
and beyond the justified extended date; without prejudice to right to take action  under 
Clause 3, the Dean (Admin) may grant extension of time required for completion of work 
without rescheduling of milestones. The contractor shall be liable for levy of compensation 
for delay for such extension of time. 

 
CLAUSE 6 (Measurement of Work  Done) -Not Applicable  

 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement 
the value in accordance with the contract of work done.  

 
All measurements of all the items having financial value shall be entered in Me asurement Book 
and/or level field book so that a complete record is obtained of all the items of work performed 
under the contract.  

 
All such measurements and levels shall be taken jointly by the Engineer-in-charge or his 
authorized representative and by the contractor or his authorized representative from time to time 
during the progress of the work and such measurements shall be signed and dated by the 
Engineer-in-Charge and the contractor or their representatives in token of their acceptance. If the 
contractor objects to any of the measurements recorded, a note shall be made to that effect with 
reason and signed by both the parties,  

 
If for any reason the contractor or his authorized representatives is not available and the work of 
recording measurements is suspended by the Engineer-in-Charge or his representative, the 
Engineer-in-Charge and the Department shall not entertain any claim from contractor for any loss 
or damages on this account. If the contractor on his authorized representative does not remain 
present at the time of such measurements after the contractor or his authorized representative has 
been given a notice in writing three (3) days in advance or fails to countersign or to record 
objection within a week from the date of the measurement, t hen such measurements recorded in 
his absence by the Engineer-in-Charge or his representative shall be deemed to be accepted by the 
Contractor.  
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The contractor shall, without extra charge, provide all assistance with every appliance, labour and 
other thin gs necessary for checking of measurements and recording levels  

 
Except where any general or detailed description of the work expressly shows to the contrary. 
Measurements shall be taken in accordance with the procedure set forth in the specifications 
notw ithstanding any provision in the relevant Standard Method of measurement or any general 
or local custom. In the case of items which are not covered by specifications, measurements shall 
be taken in accordance with the relevant standard method of measurement issued by the Bureau 
of Indian Standards and if for any item no such standard is available then a mutually agreed 
method shall be followed.  

 
The contractor shall give not less than seven daysõ notice to the Engineer-in-charge or his 
authorized representative in charge of the work before covering up or otherwise placing beyond 
the reach of measurement any work in order that the same may be measured and correct 
dimensions thereof be taken before the same is covered up or placed beyond the reach of 
measurement and shall not cover up and place beyond reach of measurement any work without 
consent in writing of the Engineer -in-charge or his authorized representative in charge of the 
work who shall within the aforesaid period of seven days inspect the work. And if any work shall 
be covered up or placed beyond the reach of measurements without such notice having been 
given or the Engineer-in-chargeõs consent being obtained in writing the same shall be uncovered 
at the contractorõs expense, or in default thereof no payment or allowance shall be made for such 
work or the materials with which the same was executed.  

 
Engineer-in-charge or his authorized representative may cause either themselves or through 
another officer of the department to check the measurements recorded jointly or otherwise as 
aforesaid and all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 

 
It is also a term of this contract that recording of measurement of any work in the measurement 
book and / or its payment in the interim, on account of final bill shall not be considered as 
conclusive evidence as to the sufficiency of any work or materials to which it relates nor shall it 
relieve the contractor from liabilities from any over measurement or defe cts noticed till 
completion of the defects liability period .  

 
CLAUSE 6A (Computerized Measurement Book)  
 
Engineer-in-charge shall, except as otherwise provided, ascertain and determine by measurement 
the value of work done in accordance with the contract.   

 
All measurements of all items having financial value shall be entered by the contractor and 
compiled in the shape of the Computerized Measurement Book having pages of A -4 size as per 
the format of the department so that a complete record is obtained of all the items of works 
performed under the contract.  

 
All such measurements and levels recorded by the contractor or his authorized representative 
from time to time, during the progress of the work, shall be got checked by the contractor from 
the Engineer-in-charge or his authorized representative as per interval or program fixed in 
consultation with Engineer -in-charge or his authorized representative. After the necessary 
corrections made by the Engineer-in-charge, the measurement sheets shall be returned to the 
contractor for incorporating the corrections and for resubmission to the Engineer -in-charge for the 
dated signatures by the Engineer-in-charge and the contractor or their representatives in token of 
their acceptance.  
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Whenever bill is due for payme nt, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked / test checked from the 
Engineer-in-Charge and/or his authorized representative. The Contractor will, thereafter, 
incorporate such changes as may be done during these checks/test checks in his draft 
computerized measurements, and submit to the department a computerized measurement book, 
duly bound, and with its pages machine numbered. The Engineer -in-Charge and / or his 
authorized repr esentative would thereafter check this MB, and record the necessary certificates 
for their checks/ test checks.  
 
The final, fair, computerized measurement given by the contractor duly bound, with its pages 
machine numbered should be 100% correct, and no cutting or over writing in the measurements 
would thereafter be allowed. If at all any error is noticed, the contractor shall have to submit a 
fresh computerized MB with its pages duly machine numbered and bound, after getting the 
earlier MB cancelled by the department. Thereafter the MB shall be taken in the Divisional Office 
Records, and allotted a number as per the Register of Computerized MBs. This should be done 
before the corresponding bill is submitted to the Division office for Payment. The contracto r shall 
submit two spare copies of such computerized MBs for the purpose of reference and record by the 
various officers of the department.  

 
The contractor shall also submit to the Institute separately his computerized abstract of cost and 
the bill based on these measurements, duly bound and its pages machine numbered along with 
two spare copies of the òbilló. Thereafter, this bill will be processed by the Institute and allotted a 
number as per the computerized record in the same way as done for the measurement book 
meant for measurements.  

 
The Contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for checking of measurements/ levels by the engineer-in-charge or his 
representative.  
 
Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications, 
notwithstanding any provision in the relevant standard method of measurement  or any general or 
local custom. In the case of items which are not covered by specifications, measurements shall be 
taken in accordance with the relevant standard method of measurement issued by the bureau of 
Indian standards and if for any item no such s tandard is available then a mutually agreed method 
shall be followed.  

 
The contractor shall give not less than seven daysõ notice to the Engineer-in-charge or his 
authorized representative in charge of the work before covering up or otherwise placing beyo nd 
the reach of checking and/or test checking the measurement of any work in order that the same 
may be checked and /or test checked and correct dimensions thereof be taken before the same is 
covered up or placed beyond the reach of checking and /or test checking measurement and shall 
not cover up and place beyond reach of measurement any work without consent in writing of the 
Engineer in charge or his authorized representative in charge of the work who shall within the 
aforesaid period of seven days inspect the work, and if any work shall be covered up or placed 
beyond the reach of checking and /or test checking measurements without such notice having 
been given or the engineer in chargeõs consent being obtained in writing the same shall be 
uncovered at the contractorõs expense or in default thereof no payment or allowances shall be 
made for such work or the materials with the same was executed.  

 
Engineer- in-charge or his authorized representative may cause either themselves or through 
another officer of t he Institute to check the measurements recorded by contractor and all 
provisions stipulated herein above shall be applicable to such checking of measurements or levels.  
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It is also a term of this contract that checking and/or test checking the measurements of any item 
of work in the measurement book and / or its payment in the interim, on account of final bill shall 
not be considered as conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over measurement or defects 
noticed till completion of the defects liability period.  
 
CLAUSE 7 (Payment on Intermediate Certificate to be regarded as Advances)  
 
No payment   shall be made for work, estimated to cost Rupees One Lac - or less till after the 
whole of the work shall have been completed and certificate of completion given. For works 
estimated to cost over one lac, the interim or running account bills shall be submitted by the 
contractor for the work executed on the basis of such recorded measurements on the format of the 
Institute in triplicate on or before the date of every month fixed for the same by the Engineer -in-
Charge. The contractor shall not be entitled to be paid any such interim payment if the gross work 
done together with net payment adjustment of advances for material collected, if any, since the 
last such payment is less than the amount specified in Schedule ôFõ, in which case the interim bill 
shall be prepared on the appointed date of the month after the requisite progress is achieved. 
Engineer-in-Charge shall arrange to have the bill verified by taking or causing to be taken, where 
necessary, the requisite measurements of the work. In the event of the failure of the contractor to 
submit the bills no clai ms whatsoever due to delays on payment including that of interest shall be 
payable to the contractor. Payment on account of amount admissible shall be made by the 
Engineer- in-Charge certifying the sum to which the contractor is considered entitled by way of 
interim payment at such rates as decided by the Engineer-in-Charge. The amount admissible shall 
be paid by 10th working day after the day of presentation of the bill by the Contractor to the 
Engineer-in-Charge or his Asst. Engineer together with the account of the material issued by the 
Institute, or dismantled materials, if any. In the case of works outside the headquarters of the 
Engineer- in-Charge, the period of ten working days will be extended to fifteen working days. In 
case of delay in payment of intermediate bills after 45 days of submission of bill by the contractor 
provided the bill submitted by the contractor found to be in order, a simple interest @ 10% - per 
annum shall be paid to the contractor from the date of expiry of the prescribed time  limit which 
will be compounded on yearly basis.  
 
All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate given 
by the Engineer-in-Charge relating to the work done or materials delivered forming part of such 
payment, may be modified or corrected by any subsequent such certificate(s) or by the final 
certificate and shall not by itself be conclusive evidence that any work or materials to which it 
relates is/are in accordance with the contract and specifications. Any such interim payment, or 
any part thereof shall not in any respect conclude, determine or affect in any way powers of the 
Engineer-in-Charge under the contract or any of such payments be treated as final settlement and 
adjustment of accounts or in any way vary or affect the contract.  
 
Pending consideration of extension of date of completion, interim payments shall continue to be 
made as herein provided without prejudice to the right of the Institute to take action under the 
terms of this contract for delay in the completion of work, if the extension of date of completion is 
not granted by  the competent authority.  
 
The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Assistant 
Engineer to the effect that the work has been completed up to the level in question make interim 
advance payments without detailed me asurements for work done (other than foundations, items 
to be covered under finishing items) up to lintel level (including sunshade etc.) and slab level, for 
each floor working out at 75% of the assessed value. The advance payments so allowed shall be 
adjusted in the subsequent interim bill to be submitted by the contractor within 10 days of the 
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interim payment. In case of delay in submission of bill by the contractor a simple interest @ 10% 
per annum shall be paid to the Institute from the date of expiry o f prescribed time limit which will 
be compounded on yearly basis. Payments in Composite Contracts: In case of composite tenders, 
running payment for the major component shall be by Engineer -In-Charge of major discipline to 
the main contractor. Running paym ent for minor components shall be recommended by the 
Engineer-in Charge of the discipline of minor component directly to the main contractor.  
 
In case main contractor fails to make the payment to the contractor associated by him within 15 
days of receipt of each running account payment, then on the written Complaint of contractor 
associated for such minor component, Engineer in charge of minor component shall serve the 
show cause to the main contractor and if reply of main contractor either not received or found 
unsatisfactory, he may make the payment directly to the contractor associated for minor 
component as per terms and conditions of the agreement drawn between main contractor and 
associate contractor fixed by him, Such payment made to the associate contractor shall be 
recovered by Engineer-in-Charge of major or minor component from the next RA/ final bill to 
main contractor as the case may be.  
 
CLAUSE 7A  
 
No Running Account Bill Shall be paid for the work till the applicable labour licenses, 
registrat ion with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted by 
the contractor to the Engineer -in -Charge. 
 
CLAUSE 8 (Completion Certificate and Completion Plans)  
 
Within ten days of the completion of the work , the contractor shall give notice of such completion 
to the Engineer-in-Charge and within thirty days of the receipt of such notice the Engineer -in-
Charge shall inspect the work and if there is no defect in the work, shall furnish the contractor 
with a final certificate of completion,  otherwise a provisional certificate of physical completion 
indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made 
at reduced rates, shall be issued. But no final certificate of completion shall be issued, nor shall the 
work be considered to be complete until the contractor shall have removed from the premises on 
which the work shall be executed all scaffolding, surplus materials, rubbish and all huts and 
sanitary arrangements required for his/their work people on  the site in connection with the 
execution of the works as shall have been erected or constructed by the contractor(s) and cleaned 
off the dirt from all wood work, doors, windows, walls, floor or other parts of the building, in, 
upon, or about which the wo rk is to be executed or of which they may have had possession for the 
purpose of the execution thereof, and not until the work shall have been measured by the 
Engineer-in-Charge. If the contractor shall fail to comply with the requirements of this Clause a s 
to removal of scaffolding, surplus materials and rubbish and all huts and sanitary arrangements 
as aforesaid and cleaning off dirt on or before the date fixed for the completion of work, the 
Engineer-in- Charge may at the expense of the contractor remove such scaffolding, surplus 
materials and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as 
aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus materials as 
aforesaid except for any sum actually realized by the sale thereof.  

 
CLAUSE 8 A (Contractor to keep Site Clean)  

 
When the annual repairs and maintenance of works are carried out, the splashes and droppings 
from white washing, colour washing, painting etc., on walls, floor, windows, etc.  shall be 
removed and toe surface cleaned simultaneously with the completion of these items of work in 
the individual rooms, quarters or premises etc. where the work is done without waiting to the 
actual completion of all the other items of work in the con tract. In case the contractor fails to 
comply with the requirements of this clause, the Engineer -in- Charge shall have the right to get 
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this work done at the cost of the contractor either departmentally or through any other agency. 
Before taking such action, the Engineer ð in - Charge shall give ten daysõ notice in writing to the 
contractor.  
 
CLAUSE 8 B (Completion Plans to be Submitted by Contractor)  

 
The Contractor shall submit completion plan as required vide General Specification for Electrical 
works (Part-I internal) 2005 and (Part-II External) 1994 as applicable, within thirty days of the 
completion of the work.  
 
In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a 
sum of 0.1% of Tendered Value or limit prescribed in Schedule F , Whichever is more as may be 
fixed by the Institute and in this respect the decision of the Institute shall be final and binding on 
the contractor.  
 
The Contractor shall submit completion plan for Internal and External Civil, E lectrical and 
Mechanical Services within thirty days of the completion of the work, provided that the service 
plans having been issued for execution by the Engineer-in-Charge, unless the contractor, by virtue 
of any other provision in the contract, is requ ired to prepare such plans.  

 
CLAUSE 9 (Payment of Final Bill)  

 
The final bill shall be submitted by the contractor in the same manner as specified in interim bills 
within three months of physical completion of the work or within one month of the date of the 
final certificate of completion furnished by the Engineer -in-Charge whichever is earlier. No 
further claims shall be made by the contractor after submission of the final bill and these shall be 
deemed to have been waived and extinguished. Payments of those items of the bill in respect of 
which there is no dispute and of items in dispute, for quantities and rates as approved by 
Engineer-in-Charge, will, as far as possible be made within the period specified here in under, the 
period being reckoned from t he date of receipt of the bill by the Engineer-in- Charge or his 
authorized Asst. Engineer, complete with account of materials issued by the Institute and 
dismantled materials.  
 

i) If the Tendered value of work is up to Rs.45 lakhs :     :2 
months  
 

ii)  If the Tendered value of work is more than  Rs.45 lakhs and up to Rs.2.5 Crore :3 
months  

 
iii)  If the Tendered value of work exceeds Rs.2.5 Crore:     :6 

months 
 

CLAUSE 9 A (Payment of Contractorõs Bills to Banks) 
 

Payments due to the contractor may, if so desired by him, be made to his bank, registered 
financial, Co-operative or thrift societies or recognized financial Institutions  instead of direct to 
him provided that the contractor furnishes to the Engineer -in-Charge (1) an authorization in the 
form of a legally va lid document such as a power of attorney conferring authority on the bank 
,registered financial, Co-operative or thrift societies or recognized financial Institutions to receive 
payments and (2) his own acceptance of the correctness of the amount made out as being due to 
him by Institute or his signature on the bill or other claim preferred against Institute before 
settlement by the Engineer-in-Charge of the account or claim by payment to the bank, registered 
financial, Co-operative or thrift societies or r ecognized financial Institutions. While the receipt 
given by such banks registered financial, Co-operative or thrift societies or recognized financial 
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Institutions shall constitute a full and sufficient discharge for the payment, the contractor shall 
whenever possible present his bills duly receipted and discharged through his bank, registered 
financial, Co-operative or thrift societies or recognized financial Institutions  
 
Nothing herein contained shall operate to create in favour of the bank, registered financial, Co-
operative or thrift societies or recognized financial Institutions any rights or equities vise -verse the 
Director, IPR.  
 
CLAUSE 10 (Materials Supplied by the Institute) ð Not Applicable  

 
Materials which the Institute will supply are shown in  Schedule ôBõ which also stipulates 
quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall be bound 
to procure them from the Engineer -in-Charge. 
As soon as the work is awarded, the contractor shall finalize the programme  for the completion of 
work as per clause 5 of this contract and shall give his estimates of materials required on the basis 
of drawings/or schedule of quantities of the work. The Contractor shall give in writing his 
requirement to the Engineer-in-Charge which shall be issued to him keeping in view the progress 
of work as assessed by the Engineer-in-Charge, in accordance with the agreed phased programme 
of work indicating monthly requirements of various materials. The contractor shall place his 
indent in wr iting for issue of such materials at least 7 days in advance of his requirement.  

 
Such materials shall be supplied for the purpose of the contract only and the value of the 
materials so supplied at the rates specified in the aforesaid schedule shall be set off or deducted, 
as and when materials are consumed in items of work (including normal wastage) for which 
payment is being made to the contractor, from any sum then due or which may therefore become 
due to the contractor under the contract or otherwise or from the security deposit. At the time of 
submission of bills, the contractor shall certify that balance of materials supplied is available at 
site in original good condition.  

 
The contractor shall submit along with every running bill (on account or int erim bill) material - 
wise reconciliation statements supported by complete calculations reconciling total issue, total 
consumption and certified balance (diameter/section -wise in the case of steel) and resulting 
variations and reasons therefore. Engineer-in-Charge shall (whose decision shall be final and 
binding on the contractor) be within his rights to follow the procedure of recovery in clause 42 at 
any stage of the work if reconciliation is not found to be satisfactory.  

 
The contractor shall bear the cost of getting the material issued, loading, transporting to site, 
unloading, storing under cover as required, cutting assembling and joining the several parts 
together as necessary. Notwithstanding anything to the contrary contained in any other clause of  
the contract and (or the CPWA Code) all stores/materials so supplied to the contractor or 
procured with the assistance of the Institute shall remain the absolute property of Institute and the 
contractor shall be the trustee of the stores/materials, and the said stores/materials shall not be 
removed/disposed off from the site of the work on any account and shall be at all times open to 
inspection by the Engineer-in-Charge or his authorized agent. Any such stores/materials 
remaining unused shall be returned to the Engineer-in-Charge in as good a condition in which 
they were originally supplied at a place directed by him, at a place of issue or any other place 
specified by him as he shall require, but in case it is decided not to take back the stores/materials 
the contractor shall have no claim for compensation on any account of such stores/materials so 
supplied to him as aforesaid and not used by him or for any wastage in or damage to in such 
stores/materials. On being required to return the stores/materials, the contractor shall hand over 
the stores/ materials.  

 
On being required to return the stores /materials , the contractor shall hand over the 
stores/materials on being paid or credited such price as the Engineer-in-Charge shall determine, 
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having due regard  to the condition of the stores/materials. The price allowed for credit to the 
contractor, however, shall be at the prevailing market rate not exceeding the amount charged to 
him, excluding the storage charge, if any. The decision of the Engineer-in-Charge shall be final 
and conclusive. In the event of breach of the aforesaid condition, the contractor shall in addition to 
throwing himself open to account for contravention of the terms of the license or permit and/or 
for criminal breach of trust, be liable t o Institute for all advantages or profits resulting or which in 
the usual course would have resulted to him by reason of such breach. Provided that the 
contractor shall in no case be entitled to any compensation or damages on account of any delay in 
supply  or non-supply thereof all or any such materials and stores provided further that the 
contractor shall be bound to execute the entire work if the materials are supplied by the Institute 
within the original scheduled time for completion of the work plus 50%  thereof or schedule time 
plus 6 months whichever is more if the time of completion of work exceeds 12 months, but if a 
part of the materials only has been supplied within the aforesaid period, then the contractor shall 
be bound to do so much of the work as may be possible with the materials and stores supplied in 
the aforesaid period. For the completion of the rest of the work, the contractor shall be entitled to 
such extension of time as may be determined by the Engineer-in-Charge whose decision in this 
regard shall be final and binding on the contractor.  

 
The contractor shall see that only the required quantities of materials are got issued. Any such 
material remaining unused and in perfectly good/original condition at the time of completion or 
determination of the contract shall be returned to the Engineer-in-Charge at the stores from which 
it was issued or at a place directed by him by a notice in writing. The contractor shall not be 
entitled for loading, transporting. Unloading and stacking of such unu sed material except for the 
extra lead, if any involved, beyond the original place of issue.  
 
CLAUSE 10A (Materials to be provided by the Contractor)  

 
The contractor shall, at his own expense, provide all materials, required for the works other than 
those which are stipulated to be supplied by the Institute.  

 
The contractor shall, at his own expense and without delay, supply to the Engineer -in- Charge 
samples of materials to be used on the work and shall get these approved in advance. All such 
materials to be provided by the Contractor shall be in conformity with the specifications laid 
down or referred to in the contract. The contractor shall, if requested by the Engineer -in- Charge 
furnish proof, to the satisfaction of the Engineer -in-Charge that the materials so comply. The 
Engineer-in-Charge shall within thirty days of supply of samples or within such further period as 
he may require intimate to the Contractor in writing whether samples are approved by him or 
not. If samples are not approved, the Contractor shall forthwith arrange to supply to the Engineer -
in-Charge for his approval fresh samples complying with the specifications laid down in the 
contract. When materials are required to be tested in accordance with specifications, approval of 
the Engineer-in-Charge shall be issued after the test results are received.  

 
The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed 
and shall not make use of or incorporate in the work any materials represented by the samples 
until the required tests or analysis have been made and materials finally accepted by the 
Engineer-in-Charge. The Contractor shall not be eligible for any claim or compensation either 
arising out of any delay in the work or due to any corrective measu res required to be taken on 
account of and as a result of testing of materials. 
 
The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as 
the Engineer-in-Charge may require for collecting, and preparing the requ ired number of samples 
for such tests at such time and to such place or places as may be directed by the Engineer-in-
Charge and bear all charges and cost of testing unless specifically provided for otherwise 
elsewhere in the contract or specifications.The Engineer-in-Charge or his authorized 
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representative shall at all times have access to the works and to all workshops and places where 
work is being prepared or from where materials, manufactured articles or machinery are being 
obtained for the works and th e contractor shall afford every facility and every assistance in 
obtaining the right to such access.  

 
The Engineer-in-Charge shall have full powers to require the removal from the premises of all 
materials which in his opinion are not in accordance with t he specifications and in case of default, 
the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, other 
persons to remove the same without being answerable or accountable for any loss or damage that 
may happen or arise to such materials. The Engineer-in-Charge shall also have full powers to 
require other proper materials to be substituted thereof and in case of default, the Engineer-in- 
Charge may cause the same to be supplied and all costs which may attend such removal and 
substitution shall be borne by the Contractor.  

 
The Contractor shall at his own expense, provide a material testing lab at the site for conducting 
routine field tests. The lab shall be equipped at least with the testing equipment as specified in 
Schedule F.  

 
CLAUSE 10 B  

 

(i)  Secured Advance on Non -perishable Materials  
 
The contractor, on signing an indenture in the form   to be specified by the Engineer-in-Charge, 
shall be entitled to be paid during the progress of the execution of the work up to 75% of the 
assessed value of any materials which are in the opinion of the Engineer-in- Charge 
nonperishable, non -fragile and noncombustible and are in accordance with the contract and 
which have been brought on the site in connection therewith and are adequately stored and/or 
protected against damage by weather or other causes but which have not at the time of advance 
been incorporated in the works. When materials on account of which an advance has been made 
under this sub-clause are incorporated in the work, the amount of such advance shall be 
recovered / deducted from the next payment made under any of the clause or clauses of this 
contract. 

 
Such secured advance shall also be payable on other items of perishable nature, fragile and 
combustible with the approval of th e Engineer-in-Charge provided the contractor provides a 
comprehensive insurance cover for the full cost of such materials. The decision of the Engineer-in-
Charge shall be final and binding on the contractor in this matter. No secured advance, shall 
however, be paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc.  
 

(ii)  Mobilization Advance: (Not applicable)  
 

Mobilization advance not exceeding 10% of the tendered value may be given, if requested by the 
contractor in writing within one mon th of the order to commence the work. Such advance shall be 
in two or more installments to be determined by the Engineer -in-Charge at his sole discretion. The 
first installment of such advance shall be released by the Engineer-in-charge to the contractor on a 
request made by the contractor to the Engineer-in-Charge in this behalf. The second and 
subsequent installments shall be released by the Engineer-in- Charge only after the contractor 
furnishes a proof of the satisfactory utilization of the earlier inst allment to the entire satisfaction of 
the Engineer-in-Charge.  

 
Before any installment of advance is released, the contractor shall execute Bank Guarantee Bonds 
not more than 6 in number form Schedule Bank for the amount equal to 110% of the amount 
advance and valid for the period till recovery of advance.  This (Bank Guarantee from Schedule 
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Bank for the amount equal to 110% of the balance amount of advance) shall be kept renewed from 
time to time to cover the balance amount and likely period of complete re covery.  

 
Provided always that provision of clause 10B (ii) shall be applicable only when so provided in 
schedule ôFõ.  
 

(iii)  Plant Machinery & Shuttering Material Advance (Not applicable)  
 

An advance for plant, machinery & shuttering material required for the work and brought to site 
by the Contractor may be given if requested by the contractor in writing within one month of 
bringing such plant and machinery to site. Such advance shall be given on such plant and 
machinery, which in the opinion of the Engineer -in-Charge will add to the expeditious execution 
of work and improve the quality of work. The amount of advance shall be restricted to 5% percent 
of the tender value. In the case of new plant and equipment to be purchased for the work, the 
advance shall be restricted to 90% of the price of such new plant and equipment paid by the 
contractor for which the contractor shall produce evidence satisfactory to the Engineer -in-Charge. 
In the case of second hand and used plants and equipment, the amount of such advance shall be 
limited to 50% of the depreciated value of plant and equipment as may be decided by the 
Engineer-in-Charge. The contractor shall, if so required by the Engineer-in-Charge, submit the 
statement of value of such old plant and equipment duly approv ed by a Registered Valuer 
recognized by the Central Board of Direct Taxes under the Income-Tax Act, 1961. No such 
advance shall be paid on any plant and equipment of perishable nature and on any plant and 
equipment of a value less than Rs. 50,000/- Seventy five percent of such amount of advance shall 
be paid after the plant & equipment is brought to site and balance twenty five percent on 
successfully commissioning the same. 
 
Leasing of equipment shall be considered at par with purchase of equipment and shall be covered 
by tripartite agreement with the following:  

 
1. Leasing company which gives certificate of agreeing to lease equipment to the 
contractor. 
2. Engineer in Charge, and  
3. The contractor  

 
This advance shall further be subject to the condition that such plant and equipment (a) are 
considered by the Engineer-in-Charge to be necessary for the works; (b) and are in working order 
and are maintained in working order; (c) hypothecated to the Institute as specified by the 
Engineer-in-Charge before the payment of advance is released. The contractor shall not be 
permitted to remove from the site such hypothecated plant and equipment without the prior 
written permission of the Engineer -in-Charge. The contractor shall be responsible for maintaining 
such plant and equipment in good working order during the entire period of hypothecation 
failing which such advance shall be entirely recovered in lump sum. For this purpose, steel 
scaffolding and form work shall be treated as plant and equipment.  

 
The contractor shall insure the Plant and Machinery for which mobilization advance is sought and 
given, for a sum sufficient to provide for their replacement at site. Any amounts not recovered 
from the insurer will be borne by the contractor.  

 

(iv)  Interest & Recovery :  
 

The mobilization advance and plant and machinery advance in (ii) & (iii) above bear simple 
interest at the rate of 10 per cent per annum and shall be calculated from the date of payment to 
the date of recovery, both days inclusive, on the outstanding amount o f advance. Recovery of 
such sums advanced shall be made by the deduction from the contractorõs bills commencing after 
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first ten per cent of the gross value of the work is executed and paid, on pro-rata percentage basis 
to the gross value of the work billed  beyond 10% in such a way that the entire advance is 
recovered by the time eighty per cent of the gross value of the contract is executed and paid, 
together with interest due on the entire outstanding amount up to the date of recovery of the 
installment.  

 

(v) If the circumstances are considered reasonable by the Engineer-in-Charge, the period 
mentioned in (ii) and (iii) for request by the contractor in writing for grant of mobilization 
advance and plant and equipment advance may be extended in the discretion of the 
Engineer-in-Charge.  

 
CLAUSE 10 C (Payment on Account of Increase in Prices / Wages due to Statutory Order(s))  

 
If after submission of the tender, if the price of any  material  incorporated in the works (excluding 
the materials covered under Clause 10CA and not  being a material  supplied from the   Engineer-
in-Chargeõs stores in accordance with Clause 10  hereof) and/or wages of labour increases as a 
direct result of the coming into force of any fresh law, or statutory rule or order (but not due to 
any variation of rate in GST  applicable on such material(s) being consider under this clause) 
beyond the price/wages prevailing at the time of the last stipulated date of receipt of tenders 
including extensions, if any, for the work during contract period  including the justified period 
extended under the provisions of clause 5 of the contract without any action under clause 2, then 
the amount of the contract shall accordingly be varied  

 
 If after submission of the tender, the price of any material incorpo rated in the works (excluding 
the materials covered under Clause 10CA and not being a material supplied from the Engineer-in-
Chargeõs stores in accordance with Clause 10 thereof) and/or wages of labour as prevailing at the 
time of last stipulated date of r eceipt of tender including extensions, if any, is decreased as a direct 
result of the coming into force of any fresh law or statutory rules or order (but not due to any 
changes in sales tax/VAT Central/State Excise/Custom Duty)  Institute shall in respect of 
materials incorporated in the works (excluding the materials covered under Clause 10CA and not 
being materials supplied from the Engineer -in-Chargeõs stores in accordance with Clause-10 
hereof) and/or labour engaged on the execution of the work after the  date of coming into force of 
such law statutory rule or order be entitled to deduct from the dues of the contractor, such 
amount as shall be equivalent to the difference between the prices of the materials and/or wages 
as prevailed at the time of the last stipulated date for receipt of tenders including extensions if any 
for the work and the prices of materials and/or wages of labour on the coming into force of such 
law, statutory rule or order. This will be applicable for the contract period including the  justified 
period extended under the provisions of clause 5 of the contract without any action under clause 
2. 
 
Engineer-in-Charge may call books of account and other relevant documents from the contractor 
to satisfy himself about reasonability of increase in prices of materials and wages. 
 
The contractor shall, within a reasonable time of his becoming aware of any alteration in the price 
of any such materials and/or wages of labour, give notice thereof to the Engineer -in- Charge 
stating that the same is given pursuant to this condition together with all information relating 
thereto which he may be in position to supply.  

 
For this purpose, the labour component of 85% of the value the work executed during period 
under consideration shall not exceed the percentage as specified in Schedule F, of the value of 
work done during that period the increase/decrease in labour shall be considered on the 
minimum daily wages in rupees of any unskilled adult male mazdoor, fixed under any law, 
statutory rule or order. The c ost of work for which escalation is applicable (W) is same as cost of 
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work done worked out as indicated in sub -para (ii) of clause 10CC except the amount of full 
assessed value of secured Advance.    

CLAUSE 10 CA (Payment due to variation in prices of mate rials after receipt of tender) (not 
applicable)  

 
If after submission of the tender, the price of materials specified in Schedule F increases/decreases 
beyond the price(s) prevailing at the time of the last stipulated date for receipt of tenders 
(including extensions, if any) for the work, then the amount of the contract shall accordingly be 
varied and provided further that any such variations shall be effected for stipulated period of 
Contract including the justified period extended under the provisions of Clause 5 of the Contract 
without any action under Clause 2.  

 
However for work done during the justified period extended as above, it will be limited to indices 
prevailing at the time of updated stipulated date of completion considering the effect of extra  
work (extra time to be calculated on pro -rata basis only as cost of extra work x stipulated 
period/tendered cost).  

 
The increase/decrease in prices of cement, steel reinforcement and structural steel and POL shall 
be determined by the price indices issued by the Director General (Works), CPWD. For other 
items provided in the Schedule ôFõ shall be determined by the All India Wholesale Price Indices of 
Material as published by Economic Advisor to Government of India, Ministry of Commerce and 
Industry and ba se price for cement, steel reinforcement , structural steel & POL as issued under 
the authority of Director General (Works) CPWD applicable for Delhi including Noida, Gurgaon, 
Faridabad & Ghaziabad and base price of other materials issued as indicated in Schedule ăF as 
valid on the last stipulated date of receipt of tender, including extension if any and for the period 
under consideration. In case, price index of a particular material is not issued by the ministry of 
Commerce and Industry, then the price index of ne arest similar material as indicated in Schedule 
ôFõ shall be followed  

 
The amount of the contract shall accordingly be varied for all such materials and will be worked 
out as per the formula given below for individual material: -  

 
a) Adjustment for compon ent of individual material  

 

V = P x Q x (Cl-Cl0) / Cl0  
Where, 
V = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or 
recovered. 
 
P = Base Price of material as issued under authority of DG(W), as indicated in Schedule ôFõ. 
 
For Projects and Original works  
 
Q = Quantity of material brought at site for bonafide use in the works since previous bill 
excluding such quantity consumed in the deviated quantities of items beyond deviation limit 
and extra/substituted item, pai d /to be paid at rates derived on the basis of market rate under 
clause 12.2..  
 
Cl0 = Price index for cement, steel reinforcement bars and structural steel and POL as issued 
by the DG, CPWD and corresponding to the time of base price of respective material indicated 
in Schedule ôFõ. For other items, if any, provided in Schedule ôFõ, All India Wholesale Price 
Index for the material as published by the Economic Advisor to Government of India, 
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Ministry of Industry and Commerce and corresponding to the time of  base price of respective 
material indicated in Schedule ôFõ. 
 
CI = Price index for cement, steel reinforcement bars , structural steel and POL as issued under 
the authority of DG, CPWD for period under consideration. For other items, if any, provided 
in Schedule ôFõ All India Wholesale Price Index for material for period under consideration as 
published by Economic Advisor to Institute of India, Ministry of Industry and Commerce.  
 
(i) In respect of the justified period extended under the provisions of clause 5 of the contract 

without any action under clause 2, the index prevailing at the time of updated 
stipulated date of completion considering the effect of extra work (extra time to be 
calculated on prorate basis only as cost of extra work x stipulated date of completion/ 
tendered cost) shall be considered. 

 
Provided always that provisions of the preceding Clause 10 C shall not be applicable in 
respect of Materials covered in this clause.  
 
(ii)  f during progress of work or at the time of completion of work, it is noticed that any 

material brought at site is in excess of requirement, then amount of escalation if paid 
earlier on such excess quantity of material shall be recovered on the basis of cost 
indices as applied at the time of payment of escalation or as prevailing at the time of 
effecting recovery, whichever is higher.  
 

(iii)  Cement mentioned wherever in this clause includes Cement component used in RMC 
brought at site from outside approved RMC plants, if any.  
 

(iv)  The date wise record of ready mix concrete shall be kept in a register and the cement 
consumption for the same shall be calculated accordingly. 

 
(v) If built -up steel items are brought at site from work shop, then the variation shall be paid 

for the structural steel up to the period when the built up item /finishe d product us 
brought at site. 

 
CLAUSE 10 CC (Payment due to Increase/Decrease in Prices/Wages (Excluding materials 
covered under clause 10 CA) after receipt of Tender for works) (Not applicable)  
 
If the prices of materials (not being materials supplied or services rendered at fixed prices by the 
Institute in accordance with clause 10 & 34 thereof) and/or wages of labour required for execution 
of the work increase, the contractor shall be compensated for such increase as per provisions 
detailed below and the  amount of the contract shall accordingly be varied, subject to the condition 
that such compensation for escalation in prices and wages shall be available only for the work 
done during the stipulated period of the contract including the justified period ex tended under 
the provisions of clause 5 of the contract without any action under clause 2. However, for the 
work done during the justified period extended as above, the compensation as detailed below will 
be limited to prices/wages prevailing at the time o f stipulated date of completion or as prevailing 
for the period under consideration, whichever is less. No such compensation shall be payable for 
a work for which the stipulated period of completion is equal to or less than the time as specified 
in Schedule F. Such compensation for escalation in the prices of materials and labour, when due, 
shall be worked out based on the following provisions: -  

 
(i) The base date for working out such escalation shall be the last stipulated date of receipt of 
tenders including extension, if any.  

 
(ii) The cost of work on which escalation will be payable shall be reckoned as below:  
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a) Gross value of work done up to this quarter: (A)  
b) Gross Value of work done up to the last quarter: (B)  
c) Gross value of work done since previous quarter (A -B): (C)  
d) Full assessed value of Secured Advance (excluding materials covered under clause 10CA) 
fresh paid in this quarter (D)  
e) Full assessed value of Secured Advance (excluding materials covered under clause 10CA) 
recovered in this quarter: (E)  
f) Full assessed value of Secured Advance for which escalation is payable in this quarter (D-E): 
(F)  
g) Advance payment made during this quarter: (G)  
h) Advance payment recovered during this quarter: (H)  
i) Advance payment for which e scalation is payable in this quarter (G-H) (I)  
j) Extra Items/deviated quantities of items paid as per Clause 12 based on prevailing market 
rates during this quarter: (J)  
Then,  M=C+F+I -J  

N = 0.85 M  
k) Less cost of material supplied by the Institute as per Clause 10 and recovered during the 

quarter (K)  
I) less cost of services rendered at fixed charges as per Clause 34 and recovered during the 
quarter (L)  
 
Cost of work for which escalation is applicable: W=N -(K+L)  
 

(iii) Components for materials (exc ept cement, reinforcement bars, structural steel, POL or other 
materials covered under clause 10 CA), labour, etc. shall be pre- determined for every work 
and incorporated in the conditions of contract attached to the tender papers included in 
Schedule ôFõ The decision of the Engineer-in- Charge in working out such percentage shall be 
binding on the contractors.  
 

(iv) The compensation for escalation for other materials (excluding cement, reinforcement bars,   
structural steel ,POL or other materials covered under clause 10 CA shall be worked as per the 
formula given below:  
 

(a) Adjustment for civil component (except cement, structural steel, reinforcement bars, POL 
and other materials covered under clause 10CA)/electrical component of construction 
ôMaterialsõ 

(b) Vm=  Wx  Xm x  Ml ðMl 0 

 100  Ml 0 

Vm=Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or 
recovered. 

W = Cost of Work done worked out as indicated in sub para (ii) of Clause 10CC 

Xm = Component of ômaterialsõ(except cement, structural steel, reinforcement bars, POL and other 
materials covered under clause 10CA) expressed as percent of the total value of work 

MI = All India Wholesale Price Index for civil component/electrical component* of construction 
material as worked out on the basis of all India wholesale price index for individual 
commodities/group items  for the period under consideration as published by the Economic 
Advisor to Gov. of India Ministry of Industry & Commerce and applying weightages to the 
individual c ommodities/group items. (In respect of the justified period extended under the 
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provisions of clause 5 of the contract without any action under clause 2, the index prevailing at 
the time of stipulated date of completion considering the effect of extra work (extra time to be 
calculated on prorate basis only as cost of extra works x stipulated period / tendered cost, shall be 
considered.) 

Ml 0 = All India Wholesale Price Index for civil component/electrical component* of construction 
material as worked out on t he basis of all India wholesale price index for individual 
commodities/group items valid on the last stipulated date of receipt of tender including 
extension, if any, as published by the Economic Advisor to Gov. of India Ministry of Industry & 
Commerce and applying weightages to the individual commodities/group items.  

    *Note: relevant component only will be applicable.  

(v) The following principles shall be followed while working out the indices mentioned in para 
(iv) above. 

(a) The Compensation for escalation shall be worked out at quarterly intervals and shall be 
with respect to the cost of work done as per bills paid during the three calendar months of the 
said quarter. The date of preparation if bills as finally entered in measurement book by the 
Assistant Engineer/date of submission of bill finally by the contractor to the department in 
case of computerized measurement books shall be the guiding factor to decide the bills 
relevant to the quarterly interval. The first such payment shall be made at the end of three 
months after the month (excluding the month in which tender was accepted) and thereafter at 
three monthsõ interval. At the time of completion of work, the last period for payment might 
become less than 3 months, depending on the actual date of completion.  

(b) The index (MI/FI etc.) relevant to any quarter /period for which such compensation is 
paid shall be the arithmetical average of the indices, relevant to the three calendar months. If 
the period up to date of completion after quarter covered  by the last such installment of 
payment, is less than three months, the index MI and FI shall be the average of the indices for 
the months falling within that period.  

 
(vi) The compensation for escalation for labour shall be worked out as per the formula given 
below:  

 
VL= W   x    Y     x       Ll ðLl 0 

                   100           Ll 0  

VL : Variation in labour cost i.e. amount of increase or decrease in rupees to be paid or 
recovered.  
 
W=Value of work done, worked out as indicated in sub -para (ii) above.  
 
Y : Component of labour expressed as a percentage of the total value of the work.  
 
LI: Minimum wage in rupees of an unskilled adult male mazdoor fixed under any law, 
statutory rule or order as applicable on the last date of the quarter previous to the one under 
consideration. (In respect of the justified period extended under the provisions of clause 5 of 
the contract without any action under clause 2, the minimum wage prevailing on the last date 
of quarter previous to the quarter pertaining to upda ted stipulated date of completion 
considering effect of extra work (extra time to be calculated on prorate basis only as cost of 
extra work x stipulated period / tendered cost, shall be considered.)  
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LI0= Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any 
law, statutory rule or order as on the last stipulated date of receipt of tender including 
extension, if any.  
 

(vii) The following principles will be followed while working out the compensation as per sub -
para (vi) above.  
 
(a) The minimum wage of an unskilled male mazdoor mentioned in sub -para (vi) above shall 

be the higher of the wage notified by  Government of India, Ministry of Labour and that 
notified by the local administration both relevant to the place of work and the p eriod of 
reckoning.  

 
(b) The escalation for labour also shall be paid at the same quarterly intervals when escalation 

due to increase in cost of materials and/or P.O.L. is paid under this clause. If such revision 
of minimum wages takes place during any su ch quarterly intervals, the escalation 
compensation shall be payable at revised rates only for work done in subsequent quarters.  

 
(c) Irrespective of variations in minimum wages of any category of labour, for the purpose of 

this clause, the variation in the rate for an unskilled adult male mazdoor alone shall form 
the basis for working out the escalation compensation payable on the labour component.  

 
(viii) In the event the price of materials and/or wages of labour required for execution of the work 

decrease/s, there shall be a downward adjustment of the cost of work so that such price of 
materials and/or wages of labour shall be deductible from the cost of work under this contract 
and in this regard the formula herein before stated under this Clause 10CC shall mutatis 
mutandis apply, provided that:  
 
(a) no such adjustment for the decrease in the price of materials and/or wages of labour 

aforementioned would be made in case of contracts in which the stipulated period of 
completion of the work is equal to o r less than the time as specified in Schedule ăF.  

 
(b) The Engineer-in-Charge shall otherwise be entitled to lay down the procedure by which 

the provision of this sub -clause shall be implemented from time to time and the decision of 
the Engineer-in-Charge in this behalf shall be final and binding on the contractor.  

 
(ix) Provided always that -:  

(a) Where provisions of clause 1OCC are applicable provisions of clause 10C will not be 
applicable but  provisions of clause 10 CA will be applicable.  

(b) Where provisions of Clause 1OCC are not applicable, provisions of clause 10C and 10 CA 
will become applicable.  

 
Note:  Updated stipulated date of completion (period of completion plus extra time for extra work 

for compensation under clause 10 C, 10 CA and 10 CC, the factor of 1.25 taken in to 
account for calculating the extra item under clause 12.1 for extra time shall not be 
considered while calculating the updated stipulated date of completion for this purpose in 
clause 10 C, Clause      10 CA, and clause 10 CC. 

 
CLAUSE 10D (Dismantled Material of Institute Property)  
 
The contractor shall treat all materials obtained during dismantling of a structure, excavation of 
the site for a work, etc. as Instituteõs property and such materials shall be disposed off to the best 
advantage of the Institute according to the instructions in writing issued by the Engineer -in-
Charge.  
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CLAUSE 11 (Work to be Executed in Accordance with Specifications, Drawings, Orders etc.)  
 

The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and faithfully 
to the design, drawings and instr uctions in writing in respect of the work signed by the Engineer -
in-Charge and the contractor shall be furnished free of charge one copy of the contract documents 
together with specifications, designs, drawings and instructions  that are not included in th e 
standard specifications of works  specified in Schedule ôFõ or in any Bureau of Indian Standard or 
any other, published standard or code or, Schedule of Rates or any other printed publication 
referred to elsewhere in the contract.  

 
The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants including 
for measurements and supervision of all works, structural plans and other things of t emporary or 
permanent nature required for such execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably inferred from the contract. The Contractor shall take 
full responsibility for adequacy, suitability and s afety of all the works and methods of 
construction.  
 
CLAUSE 12: (Deviations / Variations Extent and Pricing)  
 
The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, 
or substitutions for the original specifications , drawings, designs and instructions that may appear 
to him to be necessary or advisable during the progress of the work, and (ii) to omit a part of the 
works in case of non-availability of a portion of the site or for any other reasons and the contractor 
shall be bound to carry out the works in accordance with any instructions given to him in writing 
signed by the Engineer-in-Charge and such alterations, omissions, additions or substitutions shall 
form part of the contract as if originally provided therein  and any altered, additional or 
substituted work which the contractor may be directed to do in the manner specified above as 
part of the works, shall be carried out by the contractor on the same conditions in all respects 
including price on which he agreed  to do the main work except as hereafter provided.  
 
The Completion cost of any agreement for Maintenance works including works of up gradation, 
aesthetic, special repair, and addition/alteration shall not exceed 1.25 times of the Tendered 
amount. Any furt her deviation beyond this limit up to 1.5 times of tendered amount shall be 
approved by  Dean (Admin) with recorded reason and in exceptional case, The Director shall have 
full power to approve the deviation beyond 1.50 times of tendered amount with record ed reason 
and take suitable corrective action. 
 
12.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered be extended, if requested by the 
contractor, as follows:  
(i) In the proportion which the additional cost of the altered, additional or substituted work, 

bears to the original tendered value plus  
(ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge.  
 

12.2 Deviation, Extra Items and Pricing:  

 
A. For Projects and original works : 

 
In the case of extra item(s) (items that are completely new, and are in addition to the items 
contained in the contract), the contractor may within fifteen d ays of receipt of order or occurrence 
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of the item(s) claim rates, supported by proper analysis, which shall include invoices, voucher etc. 
and Manufactureõs specification  for the work failing which the rate approved later by the 
Engineer-in-Charge shall be binding and the Engineer-in-Charge shall within the  prescribed time 
limit  of the receipt of the claims supported by analysis, after giving consideration to the analysis 
of the rates submitted by the contractor, determine the rates on the basis of the market rates and 
the contractor shall be paid in accordance with the rates so determined, failing which it will be 
deemed to have been approved. 

 
B. For Maintenance works including works of up gradation, aesthetic ,special repair, 

addition/alteration:  
 
In the case of Extra Items(s) being the schedule items (Delhi schedule of rate -2021 items) ,these 
shall be paid as per Schedule rate plus cost index (at the time of tender) plus /minus percentage 
above or below quoted contract amount. 
 
Payment of extra items in case of non-scheduled items (NON DSR -2021 Items) shall be made as 
per the prevailing market rate.  

 
12.2a Deviation, Substituted Items, Pricing:  
 
A. For Project and Original works :  

 
In the case of substituted items, (items that are taken up with partial subst itution or in lieu of 
items of work in the contract), the rate for the agreement item (to be substituted) and substituted 
item shall also be determined in the manner as mentioned in the following para.  
 

(a) If the market rate for the substituted item so d etermined is more than the market rate of the 
agreement item (to be substituted) the rate payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be substituted) so increased to the extent of the 
difference between the market rates of substituted item and the agreement item (to be 
substituted).  

 
(b)If the market rate for the substituted item so determined is less than the market rate of the 

agreement item (to be substituted) the rate payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be substituted) so decreased to the extent of the 
difference between the market rates of substituted item and the agreement item (to be 
substituted). 

 
B. For Maintenance works including works of u p gradation, aesthetic, special repair, 

addition/alternation:  
 
In the case of substituted item(s) being the schedule items (CPWD DSR items) these shall be paid 
as per the schedule rate plus cost index (at the time of tender) plus /minus percentage above 
/b elow quoted contract amount. Payment of Substitute in case of non-schedule items (NON 

CPWD DSR items) shall be made as per prevailing market rate. 
 
12.2b Deviation, Deviated Quantities, Pricing  
 
A.  For Project and original works:  
 
In the case of contract items, substituted items, contract cum substituted items, which exceed the 
limits laid down in schedule F, the contractor may within fifteen days of receipt of order or 
occurrence of the excess, claim revision of the rates, supported by proper analysis, for the work in 
excess of the above mentioned limits, provided that if the rates so claimed are in excess of the 
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rates specified in the schedule of quantities the Engineer-in-Charge shall within prescribed time 
limit of receipt of the claims supported by an alysis, after giving consideration to the analysis of 
the rates submitted by the contractor, determine the rates on the basis of the market rates and the 
contractor shall be paid in accordance with the rates so determined.  

 
B.  For Maintenance works inclu ding works of up gradation, aesthetic, special repair, 

addition/alteration : 
 

In the case of contract items, which exceed the limits laid down in schedule F, the contractor shall 
be paid rates specified in the schedule of quantities / market rates whichever  is lower. 

 
The prescribed time limit for finalizing rates for extra item(s), Substitute item (s) and Deviated 
quantities of contract items is within 30days after submission of proposal by the contractor 
without observation of the Engineer -in-Charge.: 

 
 

12.3  A.  For Project and Original works:  
 
The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for 
the work in excess of the limits laid down in Schedule F, and the Engineer-in- Charge shall after 
giving notice to  the contractor within one month of occurrence of the excess and after taking into 
consideration any reply received from him within fifteen days of the receipt of the notice, revise 
the rates for the work in question within one month of the expiry of the s aid period of fifteen days 
having regard to the market rates.  

 
B.  For Maintenance works including works of up gradation, aesthetic, special repair, 

addition/alteration : 
 

In case of decrease in the rates prevailing in the market of items for the work in excess of the limits 
laid down in Schedule F, the Engineer-In-Charge shall after giving notice to the contractor within 
one month of occurrence of excess and after taking into consideration any reply received from 
him within fifteen days of the receipt of t he notice, revise the rate for the work in question within 
one month of the expiry of the said period of fifteen days having regard to the market rates.  
 
The prescribed time limit for finalizing rates for extra item(s), Substitute item (s) and Deviated 
quantities of contract items is within 30days after submission of proposal by the contractor 
without observation of the Engineer -in-Charge. 

 
12.4  The contractor shall submit to the Engineer-in-Charge once every three months an up to 
date account giving compl ete details of all claims for additional payments to which the contractor 
may consider himself entitled and of all additional work ordered by the Engineer -in-Charge 
which he has executed during the preceding quarter failing which the contractor shall be de emed 
to have waived his right. However, the Engineer in charge may authorize consideration of such 
claims on merits.  

 
12.5  For the purpose of operation of Schedule F, the following works shall be treated as works 
relating to foundation unless & otherwise  defined in the contract:  

 
i) For building: All  works up to 1.2 meters above ground level or up to floor 1 level 

whichever is lower.,  
ii)  For abutments, piers, and well staining: All works up to 1.2 m above the bed level.  
iii)  For retaining walls, wing walls, comp ound walls, chimneys, overhead reservoirs/tanks 

and other elevated structures: All works up to 1.2 meters above the ground level.  



Washroom renovation work at Institute for Plasma Research Campus, Bhat, Gandhinagar (IPR), ð 382428, Gujarat.  
Part I Technical Bid                                                                                                                                                        Page 82 of 261 

iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 meters 
above the ground level.  

v) For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever is 
lower.  

vi) For Roads all items of excavation and filling including treatment of sub -base. 
 

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer wh ile 
filling tender, or necessary for proper execution of the item included in the Schedule of Quantities 
or in the schedule of rates mentioned above, whether or not, specifically indicated in the 
description of the item and the relevant specifications, shall be deemed to be included in the rates 
quoted by the tenderer or the rate given in the said schedule of rates, as the case may be. Nothing 
extra shall be admissible for such operations.  

 
CLAUSE 13 (Foreclosure of Contract due to Abandonment or Reduction  in Scope of Work)  

 
If at any time after acceptance of the tender or during the progress of the work, the purpose or 
object for which the work is being done changes due to any supervening cause and as a result of 
which the work has to be abandoned or reduced in scope the Engineer-in-Charge shall give notice 
in writing to that effect to the contractor stating the decision as well as the cause for such decision 
and the contractor shall act accordingly in the matter. The contractor shall have no claim to any 
payment of compensation or otherwise whatsoever, on account of any profit or advantage which 
he might have derived from the execution of the works in full but which he did not derive in 
consequence of the foreclosure of the whole or part of the works.  

 
The contractor shall be paid at contract rates full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 
mentioned which could not be utilized on the work to the full extent in  view of the foreclosure: 

 
i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary 

labour huts, staff quarters and site office; storage accommodation and water storage tanks.  
 

ii) Institute shall have the option to tak e over contractorõs materials or any part thereof either 
brought to site or of which the contractor is legally bound to accept delivery from suppliers (for 
incorporation in or incidental to the work) provided, however, Institute shall be bound to take 
over the materials or such portions thereof as the contractor does not desire to retain. For 
materials taken over or to be taken over by Institute, cost of such materials as detailed by 
Engineer-in-Charge shall be paid. The cost shall, however, take into account purchase price, 
cost of transportation and deterioration or damage which may have been caused to materials 
whilst in the custody of the contractor.  
 

iii) If any materials supplied by Institute are rendered surplus, the same except normal wastage 
shall be returned by the contractor to Institute at rates not exceeding those at which these were 
originally issued less allowance for any deterioration or damage which may have been caused 
whilst the materials were in the custody of the contractor. In addition, cost of transporting such 
materials from site to Institute stores, if so required by Institute, shall be paid.  
 

iv) Reasonable compensation for transfer of T & P from site to contractorõs permanent stores or to 
his other works, whichever is less. If T & P are not transported to either of the said places, no 
cost of transportation shall be payable.  
 

v) Reasonable compensation for repatriation of contractorõs site staff and imported labour to the 
extent necessary.  
 




